
 
 
 
 
 

 

 

 

CIDB 
Requirements:: 

Tenderers should have a CIDB Contractor grading of 5CE or 4CE PE or higher.  
 
 

Closing of 
tenders: 

No tenders will be accepted after closing time of 10:30am on the closing date Monday, 15th 
June 2026. 
 

Submission to Matshidiso Dube: matshidiso.dube@thenbf.co.za  
 

Point scoring 
system: 

The 80/20-point scoring system will be applicable to this tender, i.e. 80 points for Price and 20 
points for Preferential procurement (based on the principles of Broad-based black economic 
empowerment (BBBEE). 
 

Tender 
Briefing: 

A non-compulsory online briefing session will be held on Thursday, 4th June 2026, at 
09h30. 
MS Teams: Tender Briefing Link 
 

Late tenders: 
 

Tender documents received after the closing time and date will be late and will not be 
accepted under any circumstances. 
 

Selection 
Process:          
 

The selection process will be subject to review of specific contractor rates and functionality 
criteria, in addition to risk protocols identified by NEPAD Business Foundation 

IMPLEMENTATION OF WATER 
CONSERVATION AND WATER DEMAND 

MANAGEMENT INTERVENTIONS FOR PIXLEY 
KA SEME LOCAL MUNICIPALITY 

 
BULK METER INSTALLATION CONTRACTOR 

 

 

ADVERTISED DATE: 29th May 2026 

CLOSING DATE: 15th June 2026 at 10:30am 

 

Name of tenderer:  CIDB CRS no:  

Contact person:  CIDB Grading:  

 

Telephone no: 

 

Email Address: 

 

mailto:matshidiso.dube@thenbf.co.za
https://teams.microsoft.com/meet/48720690628843?p=OPqWKvlWYWPDKWfN20
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TENDER AND CONTRACT 
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CHECK-LIST FOR TENDER SUBMISSION 
The Tenderer is to indicate in the check-boxes provided that the have completed the required section 
of the tender document. Completion of this check-list will assist the Tenderer in ensuring that they 
have attended to all the required items for submission with this tender. 
 

Section Description 
Completed For office use 

Yes No Yes No Comments 

Cover 

Name of tenderer           

Contact person           

Telephone number      

Email Address      

T2 
 
 

Returnable Documents: Tenderer must check 
that he has completed all the schedules and 
forms listed and attached all the required forms           

T2.2.2 Complete the Certificate of Authority      

Current tax clearance certificate           

JV Agreement (if Applicable)      

Tax clearance certificate      

Certified copy of Valid BBBEE certificate 
(SANAS/ IRBA approved) )      

Certified copy of Valid BBBEE certificate for JV 
(if applicable)      

Annual Financial statements for past 3 years 
(AFS)            

C2.2 
Complete the Schedule of Rates and the 
Summary. Sign the Summary      

C.1.1 

Complete the Form of Offer. Do not complete 
the Form of Acceptance           

Sign the Form of Offer with 2 witnesses. Do 
not sign the Form of Acceptance           

C3 
(PS7) 

Occupational health and safety specification: 
Draft Site specific occupational health and 
safety plan to be included with tender      

 

 

 
Name of tenderer _________________________________ 
 
 
Signature _____________________ 
 
 
Date_____________ 
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CONTENTS: 
 

 

Description Number Heading 

Tender 

Part 1: Tender Procedures 

T1.1 Tender Notice and Invitation to Tender  

T1.2 Tender Data 

Part 2:  Returnable Documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules 

 
Contract 

Part 1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

Part 2: Pricing Data 

C2.1 Pricing Instructions 

C2.2 Schedule of Quantities 

Part 3: Scope of Work 

C3 Scope of Work 

Part 4: Site Information  

C4 Site Information 

Part 5: Drawings 

C5 Typical Detail Drawings 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

 

 
 

TENDER NOTICE 
WCWDM Implementation 

 
NEPAD Business Foundation hereby invites tenders from interested parties for the 
replacement and installation of bulk meters. 
 
It is estimated that Tenderers should have a CIDB contractor grading designation of 5CE or 
higher. 4CE Potentially Emerging Enterprises who satisfy criteria stated in the Tender Data 
may submit Tender offers. 
 
The project entails the replacement and installation of battery-operated EMF bulk meters and 
associated cathodic protection and earthing at various sites and distribution points within the 
jurisdiction of Pixley Ka Seme Local Municipality. 
 
NEPAD Business Foundation is committed to Gender Equality, Disability Inclusion and Youth 
Empowerment. Tenderers must demonstrate inclusive employment practices, safeguarding 
measures at all worksites, good community engagement practices, anti-harassment policies, 
and where reasonably and practically feasible within the specified Scope of Works, provide 
opportunities for participation of women-, youth and disability owned enterprises  
 
All submissions to be made to directly too Matshidiso Dube: matshidiso.dube@thenbf.co.za, 
on or before the closing time and date, being 10:30 on 15th June 2026. 
 
Enquiries may be directed to: Magdeleen Rabé: magdeleen.rabe@smec.com 
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T1.2 TENDER DATA 
 

T1.2.1 Conditions of Tender 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 
Standard for Uniformity in Construction Procurement (January 2009) as published in Government 
Gazette No 31823, Board Notice 12 of 2009 of 30 January 2009.  (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender.  
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 
 

T1.2.2 Tender Data 
The clause numbers in the Tender Data refer to the corresponding clause numbers in the Conditions 
of Tender (see Annex). 
The additional Conditions of Tender are: 

Clause 
number 

Tender Data 

F.1.1 The Employer is, NEPAD Business Foundation 
 

F.1.2 The tender documents issued by the Employer comprise: 
Part 1: Tendering Procedures 
   T1.1 Tender Notice and Invitation to Tender 
   T1.2 Tender Data 
Part 2: Returnable Documents 
   T2.1 List of Returnable Documents 
   T2.2 Returnable Schedules, including the Enterprise Declaration Affidavit which may be    
   bound in a separate volume 
Part 1: Agreement and Contract Data 
   C1.1 Form of Offer and Acceptance 
   C1.2 Contract Data 
   C1.3 Forms of Securities 
Part 2: Pricing Data 
   C2.1 Pricing Instructions 
   C2.2 Schedule of Rates 
Part 3: Scope of Work 
   C3 Scope of Work  
Part 4: Site Information 
   C4 Site Information  
Part 5: Typical Detail Drawings 
   C5 Typical Detail Drawings 
 

F.1.4 The Employer’s agent is: 
Contact person 
Company name  
Address 
Telephone 
E-mail address 

: Ms Meghan Brinkley 
: SMEC South Africa (Pty) Ltd 
: 267 Kent Avenue, Ferndale, 2194  
: 011 369 0600 
: meghan.brinkley@smec.com   
 
 
 

 

http://www.cidb.org.za/
mailto:meghan.brinkley@smec.com
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Clause 
number 

Tender Data 

F.2.1.1 Eligibility criteria and requirements.  
TO ADEQUATELY SUBSTANTIATE ANY ELIGIBILITY CLAIM FOR CRITERIA BELOW 
THE TENDERER SHALL SUBMIT INFORMATION OR COMPLETE RETURNABLE 
SCHEDULES: 
CIDB registration and grading: 

1) Only tenderers who are registered with the CIDB or have a sub-contractor registered 
with the CIDB, or are capable of being so prior to the evaluation of submissions, in a 
contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for a 5CE class of 
construction work, are eligible to submit tenders. 4CE Potentially Emerging 
Enterprises who satisfy criteria stated in the Tender Data may submit Tender offers. 
T2.2.13 Certificate of Registration with CIDB to be submitted 

2) Joint ventures are eligible to submit tenders provided that: 
i) every member of the joint venture is registered with the CIDB; 
ii) the lead partner has a contractor grading designation in the 5CE class of  

construction work; and 
iii) the combined contractor grading designation calculated in accordance with 

the CIDB Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for a 5CE 
class of construction work. 

T2.2.13 Certificates of Registration with CIDB to be submitted 
 

F.2.12 Not Applicable 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a single 
joint venture to provide the whole of the works, services or supply identified in the contract 
data and described in the scope of works. 
 

F.2.13.3 Each tender offer shall be submitted as an original (electronic PDF or scanned), plus 0 copy. 
 

F.2.13.5 Tenders can be submitted to Matshidiso Dube: matshidiso.dube@thenbf.co.za  

F.2.13.6 
& 
F.3.5 

A two-envelope procedure will not be followed. 

F.2.15.1 
 

The closing time for submission of tender offers is as stated in the Tender Notice and 
Invitation to Tender. 

F.2.16 The tender offer validity period is 90 days. 

F.2.23 The Tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Guarantee to the format included in Part T2.2.22 of 
this procurement document. 

F.2.23 The Tenderer is required to submit with his tender: 
1)  an original valid Tax Clearance Certificate issued by the South African Revenue 

Services. 
2) a Certificate of Contractor Registration issued by the CIDB. 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
respect of each partner. 

mailto:matshidiso.dube@thenbf.co.za
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Clause 
number 

Tender Data 

F.3.4.2 Tenders will not be opened in public  

F.3.11.1 
& 

F.3.11.2  
 

The procedure for the evaluation of responsive tenders is Method 2 (Financial Offer and  
Preferences). 

Although quality does not form part of the tender points scoring, quality will be 
evaluated first (as outlined below) and if the tenderer does not meet the minimum 
quality criteria, he/she will be eliminated, and the tender will not be evaluated further.  

F.3.13.1 The quality criteria, maximum score in respect of each of criteria shall be as follows: 
 

Quality criteria Sub-criteria Weighting 

Availability of key (major) plant and 
equipment  

 5 

GEDSI Performance  5 

Contract execution and quality  

Contract programme 
(Material Lead Time) 

10 

Quality Plan and Control 10 

Experience of the key staff 
(assigned personnel) in relation to 
the scope of work (Bulk Meter 
Installations, 300ND and above) 

Experience with respect to specific 
aspects of the project / comparable 
projects 

Qualifications of Key 
Personnel 

10 

Experience of Key Staff 15 

Experience of Tenderer with respect 
to similar projects of comparable 
scope and value 

 45 

Possible score for quality (Ms)  
100 

 

Each evaluation criteria will be assessed in terms of five indicators – no response, poor, 
satisfactory, good and very good. Scores of 0, 30, 50, 70 or 100 will be allocated to no 
response, poor, satisfactory, good and very good, respectively. The scores of each of the 
evaluators will be averaged, weighted and then totalled to obtain the final score for quality. 

The minimum number of evaluation points for quality is: 65 

Submissions that do not meet these criteria shall not be considered in further evaluations. 
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Clause 
number 

Tender Data 

Quality shall be scored by not less than three evaluators in accordance with the 

following schedules: 

The scoring of the Tenderer’s Availability of key (major) plant and equipment will be as 
follows: 

 Availability of key (major) plant and equipment 

(Score 0) Failed to address the question / issue. 

Poor 

(score 30) 

Tenderer does not confirm ownership of any (primary and secondary) of 
the required key (major) plant and equipment, and cannot assure use of 
hired plant and equipment during the contract period. Proof of Ownership 
and/or hire was not  submitted 

Satisfactory 

(score 50) 

Tenderer owns primary required key (major) plant and equipment or can 
guarantee use of primary required key (major) plant and equipment for 
duration of the contract period, but DOES NOT own secondary required 
key (major) plant and equipment, and CANNOT assure use of hired plant 
and equipment during the contract period. Proof of Ownership and/or hire 
to be submitted.  

Good 

(score 70) 

Tenderer owns ALL (primary and secondary) required key (major) plant 
and equipment or can guarantee use of ALL (primary and secondary) 
required key (major) plant and equipment for duration of the contract 
period. Proof of Ownership and/or hire to be submitted 

Very good 

(score 100)  

Tenderer owns primary and secondary that are more advanced and 
efficient than the required primary and secondary key (major) plant and 
equipment or can guarantee use of such advanced primary and 
secondary plant and equipment for duration of the contract period. Proof 
of Ownership and/or hire to be submitted 
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Clause 
number 

Tender Data 

 

 

 GEDSI Performance 

(Score 0) 
Failed to submit information 

Poor 
(score 30) 

The submission demonstrates minimal or no meaningful commitment to 
GEDSI principles. 

Satisfactory 
(score 50) 

The submission demonstrates basic awareness of GEDSI principles but 
limited depth: 

• Some previous experience referenced, but not quantified or 
evidenced. 

• General commitment to diversity without clear targets or 
implementation strategy. 

• Basic training proposed, but no clear accessibility adaptations. 

• Compliance with general OHS requirements, but limited inclusive 
site measures. 

• Generic HR or conduct policy referencing harassment, without 
site-specific enforcement mechanisms. 

Good 
(score 70) 

The submission demonstrates structured and implementable GEDSI 
commitments: 

• Demonstrated track record with quantified participation of 
women/youth/disabled persons. 

• Clear gender-balanced staffing targets across project roles. 

• Structured training programme with defined outputs and 
consideration for accessibility. 

• Inclusive worksite measures included (e.g., appropriate PPE, 
separate ablutions, grievance mechanism). 

• Formal GBV/harassment prevention policy with reporting 
procedures and staff awareness training. 

Very good 
(score 100)  

The submission demonstrates strong, measurable, and impact-driven 
GEDSI integration: 

• Extensive, verifiable experience with clear evidence of socio-
economic impact and progression pathways. 

• Ambitious but realistic gender balance targets across 
management, supervisory, and technical levels. 

• Comprehensive, accessible training and mentorship programme 
with certification, employment pathways, and reasonable 
accommodation measures. 

• Proactive inclusive worksite framework including safeguarding 
mechanisms, inclusion audits, supervisor sensitisation training, 
and ongoing monitoring. 

• Robust GBV/harassment policy with mandatory induction, 
confidential reporting channels, designated safeguarding officer, 
survivor support pathways, and demonstrated enforcement 
history. 
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Clause 
number 

Tender Data 

 

 

The scoring of the Contract execution and quality shall be as follows: 

 Contract Programme  Quality Plan 

(Score 0) 
Failed to address the question / 
issue. 

Failed to address the question / 
issue. 

Poor 

(score 30) 

The activity schedule omits major 
activities and sequencing is poor.  

Approach Paper, Quality Plan and 
Control are generic and are not 
tailored to fit the project’s objectives. 

Satisfactory 

(score 50) 

Minor activities are excluded in 
the activity schedule and 
activities are in the correct 
sequence. 

Most key activities are included in 
the Approach Paper, Quality Plan 
and Control, but are not detailed. 
There are minor inconsistencies 
between timing and project 
deliverables 

Good 

(score 70) 

All activities are listed in the 
activity schedule and sequencing 
fits the task at hand.  

All key activities are included in the 
Quality Plan and Control, but are not 
detailed. There are minor 
inconsistencies between timing and 
project deliverables 

Very good 

(score 100)  

All activities are listed in the 
activity schedule and broken 
down to detailed activities. 
Sequencing fits the task at hand. 

The quality plan fits the project 
deliverables well; all important 
activities are indicated in the Quality 
Plan and Control plan and is 
appropriate and consistent with 
project objectives and requirements. 
There is a fair degree of detail. 

Must address items such as material 
lead times, coating specifications, 
cathodic protection, shut-down 
requirements 
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Clause 
number 

Tender Data 

The scoring of the experience of key personnel will be as follows: 

 Adequacy of Key Personnel 

 General Qualifications Experience 

(Score 0) 
Failed to address the question / 
issue. 

Failed to address the 
question / issue. 

Poor 
(score 30) 

Key staff have limited levels of 
general qualifications 

Key Personnel have limited 
project specific experience 

Satisfactory 
(score 50) 

Key staff have reasonable levels 
of general qualifications 

Key staff have reasonable 
levels of project specific 
experience 

Good 
(score 70) 

Key staff have extensive levels 
of general qualifications 

Key staff have extensive 
levels of project specific 
experience 

Very good 
(score 100) 

Key staff have exceptional levels 
of general qualifications 

Key staff have exceptional 
levels project specific 
experience 

 
The scoring of the Tenderer’s experience will be as follows: 

 Tenderer’s experience 

(Score 0) Failed to address the question / issue. 

Poor 
(score 30) 

Tenderer has limited experience. 

Satisfactory 
(score 50) 

Tenderer has relevant experience but has not dealt with the critical issues 
specific to the assignment.  

Good 
(score 70) 

Tenderer has extensive experience in relation to the project and has 
worked previously under similar conditions and circumstances.  

Very good 
(score 100)  

Tenderer has outstanding experience in projects of a similar nature. 

 
 
 

F.3.18 The number of paper copies of the signed contract to be provided by the Employer is one. 
 

 There are no additional conditions of tender. 
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ANNEXURE: STANDARD CONDITIONS OF TENDER 
 

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement) 
 

F.1 General 
F.1.1 Actions 
F.1.1.1 The Employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply 
with all legal obligations and not engage in anticompetitive practices. 
 
F.1.1.2 The Employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare 
any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any 
potential conflict of interest in their tender submissions. Employees, agents and advisors of the 
Employer shall declare any conflict of interest to whoever is responsible for overseeing the 
procurement process at the start of any deliberations relating to the procurement process or as soon 
as they become aware of such conflict, and abstain from any decisions where such conflict exists or 
recuse themselves from the procurement process, as appropriate. 
Note:  
1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 
impropriety that can undermine confidence in the ability of that person to act properly in his or her 
position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 
or family interests in the tender or outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 
F.1.1.3 The Employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 
 
F.1.2 Tender Documents 
The documents issued by the Employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3 Interpretation 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfill his or her duties impartially; 

ii) an individual or organisation is in a position to exploit a professional or official capacity in 
some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the organisation 
which employs that employee. 

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will 
affect the value of the financial offer have been taken into consideration in order to enable 
comparisons to be made between offers on a comparative basis 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence 
the action of the Employer or his staff or agents in the tender process; and 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the Employer, 
including collusive practices intended to establish prices at artificial levels 
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e) organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body 

f) quality (functionality) means the totality of features and characteristics of a product or service 
that bear on its ability to satisfy stated or implied needs 

 
F.1.4 Communication and Employer’s agent 
Each communication between the Employer and a tenderer shall be to or from the Employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The Employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the Employer’s agent are stated in the tender 
data. 
 
F.1.5 The Employer’s right to accept or reject any tender offer 
F.1.5.1 The Employer may accept or reject any variation, deviation, tender offer, or alternative tender 
offer, and may cancel the tender process and reject all tender offers at any time before the formation 
of a contract. The Employer shall not accept or incur any liability to a tenderer for such cancellation 
and rejection, but will give written reasons for such action upon written request to do so. 
F.1.5.2 The Employer may not subsequent to the cancellation or abandonment of a tender process or 
the rejection of all responsive tender offers re-issue a tender covering substantially the same scope of 
work within a period of six months unless only one tender was received and such tender was returned 
unopened to the tenderer. 
 
F.1.6 Procurement procedures 
F.1.6.1 General 
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for tenders. 
 
F.1.6.2 Competitive negotiation procedure 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of F.3.4, the Employer shall announce only the names 
of the tenderers who make a submission. 
The requirements of F.3.8 relating to the material deviations or qualifications which affect the 
competitive position of tenderers shall not apply. 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked 
in terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in 
each round to enter into competitive negotiations, based on the principle of equal treatment and 
keeping confidential the proposed solutions and associated information. Notwithstanding the 
provisions of F.2.17, the Employer may request that tenders be clarified, specified and fine-tuned in 
order to improve a tenderer’s competitive position provided that such clarification, specification, fine-
tuning or additional information does not alter any fundamental aspects of the offers or impose 
substantial new requirements which restrict or distort competition or have a discriminatory effect. 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the Employer to 
make a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer. 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer. 
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F.1.6.3 Proposal procedure using the two stage-system 
F.1.6.3.1 Option 1 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The Employer shall evaluate each responsive submission in 
terms of the method of evaluation stated in the tender data, and in the second stage negotiate a 
contract with the tenderer scoring the highest number of evaluation points and award the contract in 
terms of these conditions of tender. 
 
F.1.6.3.2 Option 2 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The Employer shall invite 
all responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents. 
F.1.6.3.2.2 The Employer shall evaluate tenders received during the second stage in terms of the 
method of evaluation stated in the tender data, and award the contract in terms of these conditions of 
tender. 
 

F.2 Tenderer’s obligations 
F.2.1 Eligibility 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with Employer. 
F.2.1.2 Notify the Employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by 
the Employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain 
the Employer’s written approval to do so prior to the closing time for tenders. 
 
F.2.2 Cost of tendering 
Accept that, unless otherwise stated in the tender data, the Employer will not compensate the tenderer 
for any costs incurred in the preparation and submission of a tender offer, including the costs of any 
testing necessary to demonstrate that aspects of the offer complies with requirements. 
 
F.2.3 Check documents 
Check the tender documents on receipt for completeness and notify the Employer of any discrepancy 
or omission. 
 
F.2.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the Employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 
 
F.2.5 Reference documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 
F.2.6 Acknowledge addenda 
Acknowledge receipt of addenda to the tender documents, which the Employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 
F.2.7 Clarification meeting 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data. 
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F.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the Employer at least five 
working days before the closing time stated in the tender data. 
 
F.2.9 Insurance 
Be aware that the extent of insurance to be provided by the Employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance. 
 
F.2.10 Pricing the tender offer 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the tender data. 
 
F2.10.2 Show VAT payable by the Employer separately as an addition to the tendered total of the 
prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other currencies. 
 
F.2.11 Alterations to documents 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the Employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 
 
F.2.12 Alternative tender offers 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 
tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted 
as well as a schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the Employer. 
 
F.2.13 Submitting a tender offer 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works, services or supply identified in the contract data and 
described in the scope of works, unless stated otherwise in the tender data. 
 
F.2.13.2 Return all returnable documents to the Employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language other 
than English, and the parts communicated electronically in the same format as they were issued by 
the Employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The Employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the Employer shall hold liable for the purpose of the tender offer. 
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F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the Employer's 
address and identification details stated in the tender data, as well as the tenderer's name and contact 
address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place 
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the Employer’s address and identification details stated in the tender data, as well 
as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 
the outside only the Employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the Employer, 
unless stated otherwise in the tender data. 
 
F.2.14 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the Employer as non-responsive. 
 
F.2.15 Closing time 
F.2.15.1 Ensure that the Employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery. 
 
F.2.15.2 Accept that, if the Employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16 Tender offer validity 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the Employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the Employer, consider extending the validity period stated in the tender data 
for an agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the Employer may only be 
withdrawn or substituted by giving the Employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. 
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with 
the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
F.2.17 Clarification of tender offer after submission 
Provide clarification of a tender offer in response to a request to do so from the Employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do so. 
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F.2.18 Provide other material 
F.2.18.1 Provide, on request by the Employer, any other material that has a bearing on the tender 
offer, the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the Employer for the purpose of a 
full and fair risk assessment. 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the Employer’s request, the Employer may regard the tender offer 
as non-responsive. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the Employer, where required. 
 
F.2.19 Inspections, tests and analysis 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 
 
F.2.20 Submit securities, bonds, policies, etc. 
If requested, submit for the Employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 
identified in the contract data. 
 
F.2.21 Check final draft 
Check the final draft of the contract provided by the Employer within the time available for the 
Employer to issue the contract. 
 
F.2.22 Return of other tender documents 
If so instructed by the Employer, return all retained tender documents within 28 days after the expiry of 
the validity period stated in the tender data. 
 
F.2.23 Certificates 
Include in the tender submission or provide the Employer with any certificates as stated in the tender 
data. 
 

F.3 The Employer’s undertakings 
F.3.1 Respond to requests from the tenderer 
F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to 
five working days before the tender closing time stated in the Tender Data and notify all tenderers who 
drew procurement documents. 
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used to 
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if as a consequence: 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails 

to meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not prequalified in the first instance, either as individual 

firms or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome 

of the prequalification process. 
 
F.3.2 Issue Addenda 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three days before the tender closing 
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time 
stated in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers 
who drew documents. 
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F.3.3 Return late tender offers 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 
 
F.3.4 Opening of tender submissions 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, preferences claimed and time for completion for the main tender 
offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5 Two-envelope system 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the 
time and place stated in the tender data and announce the name of each tenderer whose technical 
proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals 
will be opened. Open only the financial proposals of tenderers, who score in the quality evaluation 
more than the minimum number of points for quality stated in the tender data, and announce the score 
obtained for the technical proposals and the total price and any preferences claimed. Return 
unopened financial proposals to tenderers whose technical proposals failed to achieve the minimum 
number of points for quality. 
 
F.3.6 Non-disclosure 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 
 
F.3.7 Grounds for rejection and disqualification 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 
or fraudulent practices. 
 
F.3.8 Test for responsiveness 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
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F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 

the Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 

or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 
 
F.3.9 Arithmetical errors, omissions and discrepancies 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in words, the 
amount in words shall govern. 
 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with F.3.11 for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or 

ii) the summation of the prices. 
 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 
be corrected. 
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item 
total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and 
the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) 
to achieve the tendered total of the prices. 
 

F.3.10 Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the 
tender offer. 
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F.3.11 Evaluation of tender offers 
F.3.11.1 General 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation 
criteria and weightings that are specified in the tender data. 
 
F.3.11.2 Method 1: Financial offer 
In the case of a financial offer: 
a) Rank tender offers from the most favourable to the least favourable comparative offer. 
b) Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the 

highest ranked tenderer and recommend the highest ranked tenderer, unless there are compelling 
and justifiable reasons not to do so and the process set out in this subclause is repeated. 

 
F.3.11.3 Methods 2: Financial offer and preference 
In the case of a financial offer and preferences: 
a) Score each tender in respect of the financial offer made and preferences claimed, if any, in 

accordance with the provisions of F.3.11.7 and F.3.11.8. 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: 
 
TEV = NFO + NP 
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in  

accordance with F.3.11.7; 
NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and recommend the 
tenderer with the highest number of tender evaluation points, unless there are compelling and 
justifiable reasons not to do so and the process set out in this subclause is repeated 

 
F.3.11.4 Method 3: Financial offer and quality 
In the case of a financial offer and quality: 
a) Score each tender in respect of the financial offer made and the quality offered in accordance with 

the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum 
number of points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 
 
TEV = NFO + NQ 
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
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e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points and recommend the 
tenderer with the highest number of tender evaluation points, unless there are compelling and 
justifiable reasons not to do so and the process set out in this subclause is repeated. 

 
F.3.11.5 Method 4: Financial offer, quality and preferences 
In the case of a financial offer, quality and preferences: 
a) Score each tender in respect of the financial offer made, preference claimed, if any, and the 

quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers 
that fail to score the minimum number of points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula, unless otherwise stated in the Tender Data: 
 
TEV = NFO + NP + NQ 
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7;  
NP is the number of tender evaluation points awarded for preferences claimed in  
accordance with F.3.11.8. 
NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend the 
tenderer with the highest number of tender evaluation points, unless there are compelling and 
justifiable reasons not to do so and the process set out in this subclause is repeated. 
 

F.3.11.6 Decimal places 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.7 Scoring Financial Offers 
Score the financial offers of remaining responsive tender offers using the following formula: 

 
NFO = W1 x A 

 
where:   NFO is the number of tender evaluation points awarded for the financial offer. 

W1 is the maximum possible number of tender evaluation points awarded for the  
financial offer as stated in the Tender Data. 
A is a number calculated using the formula and option described in Table F.1 as 
stated in the Tender Data. 

 
Table F.1: Formulae for calculating the value of A 

Formula  Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = (1+ (P – Pm)) 
                 Pm 

A = P / Pm 

2 Lowest price or percentage 
commission / fee 

A = (1 – (P – Pm) 
                   Pm 

A = Pm / P 

a           Pm is the comparative offer of the most favourable tender offer. 
             P is the comparative offer of tender offer under consideration. 
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F.3.11.8 Scoring preferences 
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 
 
F.3.11.9 Scoring quality 
Score each of the criteria and subcriteria for quality in accordance with the provisions of the Tender 
Data. 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x SO / MS 
 
where:   SO is the score for quality allocated to the submission under consideration; 

MS is the maximum possible score for quality in respect of a submission; and 
W2 is the maximum possible number of tender evaluation points awarded for the 
quality as stated in the tender data 
 

F.3.12 Insurance provided by the Employer 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, require 
the Employer to provide. 
 
F.3.13 Acceptance of tender offer 
Accept the tender offer, if in the opinion of the Employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 
a) is not under restrictions, or has principals who are under restrictions, preventing participating in 

the 
b) Employer’s procurement, 
c) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 

the professional and technical qualifications, professional and technical competence, financial 
resources, equipment and other physical facilities, managerial capability, reliability, experience 
and reputation, expertise and the personnel, to perform the contract, 

d) has the legal capacity to enter into the contract, 
e) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a 

court or a judicial officer, has suspended his business activities, or is subject to legal proceedings 
in respect of and of the foregoing, 

f) complies with the legal requirements, if any, stated in the tender data, and 
g) is able, in the opinion of the Employer, to perform the contract free of conflicts of interest. 
 
F.3.14 Prepare contract documents 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the Employer as part of the tender documents to take account of: 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the Employer and the successful tenderer. 
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
F.3.15 Complete adjudicator's contract 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 
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F.3.16 Notice to unsuccessful tenderers 
F.3.16.1 Notify the successful tenderer of the Employer's acceptance of his tender offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity period 
stated in the tender data, or agreed additional period. 
 
F.3.16.2 After the successful tenderer has been notified of the Employer’s acceptance of the tender, 
notify other tenderers that their tender offers have not been accepted. 
 
F.3.17 Provide copies of the contracts 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 
of the contract as soon as possible after completion and signing of the form of offer and acceptance.  
 
F.3.18 Provide written reasons for actions taken 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 
NB: The tenderer is required to complete each and every schedule listed below to the best 
of his ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the tenderer. Failure of a tenderer to complete the schedules and 
forms to the satisfaction of the Employer will inevitably prejudice the tender and may lead 
to rejection on the grounds that the tender is not responsive. 
 
The tenderer must complete the following returnable documents:  
 

T2.1.1 Returnable Schedules required only for tender evaluation purposes 
T2.2.1 Record of addenda to tender documents  

T2.2.2 Certificate of authority  

T2.2.3 Preferential Procurement  

T2.2.4 Declaration of Interest  

T2.2.5 Proposed amendments and qualifications  

T2.2.6 Schedule of proposed subcontractors  

T2.2.7 Schedule of plant and equipment   

T2.2.8 Schedule of the tenderer’s experience  

T2.2.9 Schedule of key personnel  

T2.2.10 Curriculum vitae of key personnel  

T2.2.26 GEDSI Performance  

T2.2.28 NEPAD Risk Assessment  

 

T2.1.2 Other documents required only for tender evaluation purposes 
T2.2.11 Certificate of Contractor Registration issued by the Construction Industry 

Development Board 
 

T2.2.12 Where the tendered amount inclusive of VAT exceeds R 10 million: 
i) audited annual financial statement for 3 years, or for the period since 

establishment if established during the last 3 years, if required by law to 
prepare annual financial statements for auditing; 

ii)  certificate certifying that the tenderer has no undisputed commitments for 
municipal services towards a municipality or other service provider in 
respect of which payment is overdue for more than 30 days; 

iii)  particulars of any contracts awarded to the tenderer by an organ of state 
during the past five years, including particulars of any material non-
compliance or dispute concerning the execution of such contract;  

iv) a statement indicating whether any portion of the goods or services are 
expected to be sourced from outside the Republic, and, if so, what portion 
and whether any portion of payment from the municipality or municipal 
entity is expected to be transferred out of the Republic. 

 

T2.2.13 Tax clearance certificate  

T2.2.14 Confirmation of employment equity policy from the Department of Labour  

T2.2.15 Proposed joint venture agreement  

T2.2.16 Form of intent to provide a performance guarantee  

T2.2.17 Proof of compliance with Compensation for Occupational Injuries and 
Diseases Act 

 

T2.2.18 Registration certificate / Agreement / Powers of attorney / I.D. Document  
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.3 Returnable Schedules that will be incorporated into the contract 
   

T2.2.19 Preliminary programme  

T2.2.20 Amendments, Qualifications and Alternatives  

T2.2.21 Materials to be used in the contract  

T2.2.22 Insurance cover to be effected by the contractor  

T2.2.23 Price variation on special materials  

T2.2.24 Site-specific Occupational Health and Safety Plan  

T2.2.25 Quality Plan 

T2.2.26 GEDSI Performance 

T2.2.28 Addenda to the tender documents 

   

  

T2.1.4 Other documents that will be incorporated into the contract 
T2.2.11 Certificate of Contractor Registration issued by the Construction Industry 

Development Board 
T2.2.13 Tax clearance certificate (regularly updated) 

T2.2.14 Confirmation of employment equity policy from the Department of Labour 
(regularly updated) 

T2.2.15 Finalised joint venture agreement 

T2.2.16 Performance guarantee 

T2.2.17 Proof of compliance with Compensation for Occupational Injuries and Diseases 
Act (regularly updated) 

T2.2.18 Registration certificate / Agreement / Powers of attorney / I.D. Document 

 

T2.1.5 C1.1 Form of Offer  
 
 

T2.1.6 C1.2 Contract Data  
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Witness:  Witness:  

 

RETURNABLE SCHEDULES 

 

T2.1.7 Record of Addenda to tender documents 
We confirm that the following communications received from the Employer before the submission of 
this tender offer, amending the tender documents, have been taken into account in this tender offer: 
 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

 
Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  



Page (4) 

WCWDM Implementation 

Returnable Documents 

 

 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.8 Certificate of Authority 
 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 
complete the certificate set out below for the relevant category.  
 

(I) 
COMPANY 

(II) 
CLOSE 

CORPORATION 

(III) 
PARTNERSHIP 

(IV) 
JOINT VENTURE 

(V) 
SOLE 

PROPRIETOR 

     

 
 

(I) Certificate For Company 
 
 
I, ………………………………………, chairperson of the Board of Directors of   
 
....................................................................., hereby confirm that by resolution of the Board (copy  
 
attached) taken on ......................... 20......, Mr/Ms ..................................., acting in the capacity of  
 
.........................................................., was authorized to sign all documents in connection with the  
 
tender for Contract No: ……………….  and any contract resulting from it on behalf of the company. 
 
 
Chairman: ......................................................................................................... 
 
As Witnesses:   
 
1......................................................................................  
 
 
2......................................................................................  
 
 
Date: .................................. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

(II) Certificate For Close Corporation 
 

We, the undersigned, being the key members in the business trading as  ............................... 
 
 ......................................... hereby authorize Mr/Ms .……………….... , acting in the capacity of  
 
................................................................................, to sign all documents in connection with the  
 
tender for Contract No. ……………………… and any contract resulting from it on our behalf. 
 
 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
 
Note : This certificate is to be completed and signed by all of the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

(III) Certificate For Partnership 
 
We, the undersigned, being the key partners in the business trading as,  
 
............................................………………., hereby authorize Mr/Ms ............................……. , 

 
acting in the capacity of …………………………………... , to sign all documents in connection 

 
with the tender for Contract No. …………………. and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
 
Note : This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole. 
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Witness:  Witness:  

 

(IV) Certificate For Joint Venture 
 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . .  
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capaci ty of lead 
partner, to sign all documents in connection with the tender offer and any contract resulting from it on 
our behalf.   
 

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner 
 
 
 

 
 
 
 
 

 
 
Signature. . . . . . . . . . . . .  
 
Name …….. 
 
Designation 

 
 
 

 
 
 
 
 
 
 

 
 
Signature. . . . . . . . . . . . .  
 
Name …….. 
 
Designation 

 
 
 
 

 
 
 
 
 
 

 
 
Signature. . . . . . . . . . . . .  
 
Name …….. 
 
Designation 

   
 
Signature. . . . . . . . . . . . .  
 
Name …….. 
 
Designation 

Note : This certificate is to be completed and signed by all of the key partners upon whom 
rests the direction of the affairs of the Joint Venture as a whole. 
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Witness:  Witness:  

 

(V) Certificate For Sole Proprietor 
 

 
I, .............................................., hereby confirm that I am the sole owner of the Business  
 
 
trading as …………………………………………………........................ 
 
 
Signature of Sole owner: .................................................. 
 
 
As Witnesses: 
 
 
1.......................................................................................... 
 
 
2. ........................................................................................ 
 
 
Date: .......................................... 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.9 Empowerment and Preferential Points Allocation 

BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES 
APPLICABLE IN RESPECT OF SPECIFIC GOALS, AS PRESCRIBED IN THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022. 

 

Certified Copy of BBBEE certificate to be attached 
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Witness:  Witness:  

 

T2.1.10 Declaration Of Interest  
 
1. No bid will be accepted from persons in the service of the state¹. 

 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating authority. 

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 
3.1. Full Name of bidder or his or her representative:…………………………………………….. 

 
3.2. Identity Number: ………………………………………………………………………………….  

 
3.3. Position occupied in the Company (director, trustee, hareholder²):……………………….. 

 
3.4. Company Registration Number: ……………………………………………………………….  

 
3.5. Tax Reference Number:…………………………………………………………………………  

 
3.6. VAT Registration Number:   ……………………………………………………………………  

 
3.7. The names of all directors / trustees / shareholders members, their individual identity numbers 

and state employee numbers must be indicated in paragraph 4 below. 

 
3.8. Are you presently in the service of the state? YES / NO 

 
3.8.1. If yes, furnish particulars.….…………………………………………………………… 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

a) a member of – 
i) any municipal council; 
ii) any provincial legislature; or 
iii) the national Assembly or the national Council of provinces; 

 
b) a member of the board of directors of any municipal entity; 
c) an official of any municipality or municipal entity; 
d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

e) a member of the accounting authority of any national or provincial public entity; or 
f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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Witness:  Witness:  

 

 
 
 
3.9. Have you been in the service of the state for the past twelve months? ……………..YES / NO 
 

3.9.1. If yes, furnish particulars.………………………...……………………………………..  
 
 …………………………………………………………………………………………………….  
 
  
3.10. Do you have any relationship (family, friend, other) with persons in the service of the state and 

who may be involved with the evaluation and or adjudication of this 
bid?……………………………………………………………………………………………YES / NO 
 

3.10.1. If yes, furnish particulars. 
 …………………………………………………………………………………………………………… 
………………………………………………………………………………………………………….. 
 

3.11. Are you, aware of any relationship (family, friend, other) between any other bidder and any 
persons in the service of the state who may be involved with the evaluation and or 
adjudication of this bid?.........................................................................................YES / NO
  

3.11.1. If yes, furnish particulars 
……………………………………………………………………………………………………….. 
……………………………….…….................................................................................... 
 

3.12. Are any of the company’s directors, trustees, managers, principle shareholders or 
stakeholders in service of the state?.....................................................................YES / NO 
 

3.12.1. If yes, furnish particulars. 
 ………………………………………………………………………………. 
 ………………………………………………………………………………. 
 
3.13. Are any spouse, child or parent of the company’s directors trustees, managers, principle 

shareholders or stakeholders in service of the state?.............................................YES / NO 
 

3.13.1. If yes, furnish particulars. 
………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14. Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of 

this company have any interest in any other related companies or business whether or not 
they are bidding for this contract…………………………………………………………..YES / NO 

 
3.14.1. If yes, furnish particulars: 
…………………………………………………………………………….. 
…………………………………………………………………………….. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
   
 
   
 
   
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.11 Proposed amendments and qualifications 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or 
item 

Proposal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
 
 
 
 
 
 
 
 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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Witness:  Witness:  

 

T2.1.12 Schedule of Proposed Subcontractors  
 

We notify you that it is our intention to employ the following sub-contractors for work in this Contract.  
If we are awarded a contract, we agree that this notification does not change the requirement for us to 
submit the names of proposed Sub-contractors in accordance with requirements in the Contract for such 
appointments.  If there are no such requirements in the Contract, then your written acceptance of this list 
shall be binding between us. 
We confirm that all sub-contractors who are contracted to provide civil engineering construction service are 
registered as civil engineering contractors with the Construction Industry Development Board. 

Name and address of 
proposed Sub-contractor 

Nature and extent of work Previous experience 
with Subcontractor 

CIDB 
Grading 

1)    

2)    

3)    

4)    

5)    

 
 
 
 
 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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Witness:  Witness:  

 

T2.1.13 Schedule of Plant and Equipment  
The following are lists of major items of relevant equipment that I / we presently own or lease and will 
have available for this contract or will acquire or hire for this contract if my / our tender is accepted. 
 
NB: MINIMUM EQUIPMENT OR PLANT FOR THIS CONTRACT SHALL INCLUDE VEHICLES, 
WATER PUMP(S), GENERATOR(S), COMPRESSOR(S), LIGHTING, WELDING MACHINE(S), 
GRINDER(S) AND SMALL COMPACTOR(S).  
 
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description Size Capacity 

    

    

    

    

    

    

    

    

    

    

    

Attach additional pages if more space is required. 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

acceptable. 

Quantity Description Size Capacity 

    

    

    

    

    

    

    

    

    

    

    

 
Attach additional pages if more space is required. 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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T2.1.14 Schedule of the Tenderer’s Experience 
The Tenderer shall provide maximum 5 project related references, for works completed in the last 10  
years. The Tenderer shall also ensure such references are contactable on contact numbers provided. 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
CERTIFICATION 

 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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Witness:  Witness:  

 

T2.1.15 Schedule of Key Personnel 
In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be 
brought in from outside the local community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key 
personnel which may have to be brought in from outside if not available locally. 

CATEGORY OF 
EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY PERSONNEL TO 
BE IMPORTED IF NOT 
AVAILABLE LOCALLY 

UNSKILLED 
PERSONNEL TO BE 
RECRUITED FROM 

LOCAL COMMUNITY 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Contract Manager, 
Site Agent, Project 
Managers 

      

Foremen, Quality 
Control and Safety 
Personnel 

      

Technicians, 
Surveyors, etc 

      

Artisans and other 
Skilled workers  

      

Plant Operators        

Unskilled Workers       

Cathodic Protection 
Specialist 

      

 
 
 
 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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Witness:  Witness:  

 

T2.1.16 Curriculum Vitae of Key Personnel  
T2.1.16.1 Curriculum Vitae of Key Personnel (Contract Manager) 
 
Provide separate forms for each position listed in Form: Key Personnel  

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
................................................................………….    .…………............. 
Signature of person named in the schedule            Date 
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Witness:  Witness:  

 

T2.1.16.2 Curriculum Vitae of Key Personnel (Site Agent) 
 
Provide separate forms for each position listed in Form: Key Personnel  

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
................................................................………….    .…………............. 
Signature of person named in the schedule            Date 
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Witness:  Witness:  

 

T2.1.16.3 Curriculum Vitae of Key Personnel (Safety Officer) 
 
Provide separate forms for each position listed in Form: Key Personnel  

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
................................................................………….    .…………............. 
Signature of person named in the schedule            Date 
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Witness:  Witness:  

 

T2.1.16.4  Curriculum Vitae of Key Personnel (Cathodic Protection Specialist) 
 
Provide separate forms for each position listed in Form: Key Personnel  

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
................................................................………….    .…………............. 
Signature of person named in the schedule            Date 
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Witness:  Witness:  

 

T2.1.17 Contractor's Certificate of Registration with CIDB 
The Tenderer shall attach hereto the Contractor’s Certificate of Registration with CIDB. Failure 
to submit the certificate with the tender document will lead to the conclusion that the Tenderer 
is not registered with the CIDB and therefore not eligible to tender. 
 
Tenderers who have made application to CIDB for registration and are capable of being so 
registered prior to the evaluation of submissions must attach a notification from CIDB that 
their application is being considered. 
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T2.1.18 Financial Statements 
Where the tendered amount inclusive of VAT exceeds R 10 million the Tenderer shall attach 
hereto 
 
i) audited annual financial statement for 3 years, or for the period since establishment if 

established during the last 3 years, if required by law to prepare annual financial statements 
for auditing; 

 
ii) certificate certifying that the tenderer has no undisputed commitments for municipal services 

towards a municipality or other service provider in respect of which payment is overdue for 
more than 30 days; 

 
iii) particulars of any contracts awarded to the tenderer by an organ of state during the past five 

years, including particulars of any material non-compliance or dispute concerning the 
execution of such contract;  
 

iv) a statement indicating whether any portion of the goods or services are expected to be 
sourced from outside the Republic, and, if so, what portion and whether any portion of 
payment from the municipality or municipal entity is expected to be transferred out of the 
Republic. 
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Witness:  Witness:  

 

T2.1.19 Tax Clearance Certificate 
Tax Clearance Certificate & Pin obtained from SARS to be inserted here. 
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Witness:  Witness:  

 

T2.1.20 Confirmation of Employment Equity Policy from the Department Of Labour 
The Tenderer must attach hereto a copy of the confirmation from the department of labour that 
their Employment Equity Policy has been submitted. 
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Witness:  Witness:  

 

T2.1.21 Proposed Joint Venture Agreement 
The Tenderer shall attach hereto a copy of the proposed Joint Venture Agreement (if 
applicable) for each of the contracting parties (if applicable). 

 
If not tendering as a Joint Venture indicate as such on this page. 
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T2.1.22 Form of Intent to Provide a Performance Guarantee 
The Tenderer must attach hereto a letter from the bank or institution with whom he has made 
the necessary arrangements, to the effect that the said bank or institution will be prepared to 
provide the required performance guarantee when asked to do so. 
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T2.1.23 Proof of Compliance with COID Act 
The Tenderer must attach hereto proof of compliance with the relevant requirements of the 
Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993). 



Page (29) 

WCWDM Implementation 

Returnable Documents 

 

 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.24 Registration Certificate / Agreement / Powers of Attorney / ID Document (if Applicable) 
Important note to Tenderer: Registration Certificates for Companies, Close Corporation and 
Partnerships, or Agreements and Powers of Attorney for Joint Ventures, or ID Document for 
Sole Proprietor, all as referred to in the foregoing forms and in T2.1 must be inserted here. 
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T2.1.25 Preliminary Programme 

The Tenderer shall attach a preliminary programme reflecting the proposed sequence and tempo of 
execution of the various activities comprising the work for this Contract.  The programme shall be in 
accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of the Tender. 

 
PROGRAMME 

 
ACTIVITY 

WEEKS / MONTHS 

              

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

[Note: The programme must be based on a single bulk meter installation 300DN at a Reservoir 
inlet. NB: No other completion time to the overall final programme will be considered unless it 
is listed in Table (b) of the Form hereafter and supported by a detailed statement to that effect, 
all as specified in the Tender Data] 

 
 
 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature  :_______________________________________________________ 
 
Capacity for the Tenderer:_______________________________________________________ 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.26 Amendments, Qualifications and Alternatives 
(This is not an invitation for amendments, deviations or alternatives but should the Tenderer 
desire to make any departures from the provisions of this contract he shall set out his proposals 
clearly hereunder. The Employer will not consider any amendment, alternative offers or discounts 
unless forms (a), (b) and (c) have been completed to the satisfaction of the Employer). 
 
I / We herewith propose the amendments, alternatives and discounts as set out in the tables below: 
 
(a) AMENDMENTS  

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

  

Notes: (1) Amendments to the General and Special Conditions of Contract are not 
acceptable; 

 (2) The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender.  

 
(b) ALTERNATIVES 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  

  

 
Notes: (1) Individual alternative items that do not justify an alternative tender, and an 

alternative offer for time for completion should be listed here.  
(2) In the case of a major alternative to any part of the work, a separate Schedule of 

Rates, programme, etc, and a detailed statement setting out the salient features of 
the proposed alternatives must accompany the tender. 
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Witness:  Witness:  

 

 
(3) Alternative tenders involving technical modifications to the design of the works 

and methods of construction shall be treated separately from the main tender offer. 
 

(c) DISCOUNTS  
 

ITEM ON WHICH 
DISCOUNT IS OFFERED 

DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  

  

  

  

 
Note: The Tenderer must give full details of the discounts offered in a covering letter attached 

to his tender, failing which, the offer will be prejudiced. 
 
 
 
 
 
 
 
 
 
 
 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.27 Materials to be Used in the Contract 
 
I / We propose to use the following materials in the Works: 

ITEM  
DESCRIPTION (Brand, type/model, PN rating, manufacturing 

locality, and delivery lead time) 

Battery Operated Magflow 
(EMF) Meters 

 

Associated Meter 
Convertors 

 

Resilient Seal Gate Valves  

Non-Return Valve  

Pipes (Spool Pieces)  

VJ Couplings  

Flange Adaptors  

Reducers  

Weld-On Flanges  

Screw-On Flanges  

PVC Adapter  

Compression End Plug  

Steel Split Collars  

Lockable Manhole Cover & 
Frame 

 

Step Irons  

Cathodic Protection 
description 

 

Earthing Protection 
description 

 

 
CERTIFICATION 

 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.28 Insurance Cover to be effected by the Contractor 
The Contractor and his subcontractors shall, in terms of the Contract Data, effect the insurances 
detailed in clause 35.1 of the Contract Specific Data (C1.2).  The prescribed documents (or other 
satisfactory proof of cover) in respect of these insurances shall be attached hereto and shall include 
but not be limited to: 
a) Insurance of Constructional Plant; 
b) Insurance under provisions of the COID Act; 
c) Common Law Liability Insurance for an amount not less than that stated in the Project Information 

Schedule; 
d) Motor Vehicle Liability Insurance; and 
e) Any additional insurance deemed necessary for items not insured in terms of the insurance 

effected by the Employer. 
 
Should the Contractor, within the prescribed period, not submit the required documents, the Engineer 
will be entitled to withhold payment certificates in terms of the contract until the Contractor has 
complied with these requirements. 
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Witness:  Witness:  

 

T2.1.29 Price Variation on Special Materials 
The following Special Materials are subject to price variation, in accordance with Clause 46.3 of the 
Conditions of Contract, as detailed below: 
 

ITEM  DESCRIPTION  

  

  

 NOT APPLICABLE 

  

  

  

  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CERTIFICATION 
 
I, UNDERSIGNED (NAME AND SURNAME) _________________________________________  
 
CERTIFY THAT THE INFORMATION FURNISED ON THIS FORM IS CORRECT.  I ACCEPT THAT 
THE EMPLOYER MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
Signature   :_______________________________________________________ 
 
Capacity for the Tenderer :_______________________________________________________ 
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Witness:  Witness:  

 

T2.1.30 Site Specific Occupational Health and Safety Plan 
The Tenderer shall attach to this page the Contractor’s Site Specific Health and Safety Plan as 
required in terms of Regulation 5 of the Occupational Health and Safety Act 1993 Construction 
Regulations 2003, and referred to in the Contractor’s health and safety declaration (see earlier) 
and PS7 of the Project Specifications. 
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Witness:  Witness:  

 

T2.1.31 Quality Plan 
The Tenderer shall attach to this page the Contractor’s Quality Plan covering the following 
items as a minimum: 
a) Meter replacement/installation procedure; 
b) Workmanship; 
c) Assembly horizontal and vertical alignment control; 
d) Earthing installations; and 
e) Cathodic protection. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.32 GEDSI Performance 

The Tenderer shall attach to this page the Contractor’s GEDSI Performance covering the 
following items as a minimum: 

a) -Previous experience supporting women/youth/disabled persons in construction 
b) -Proposed gender-balanced staffing 
c) -Accessible training and capacity-building commitments 
d) -Commitments to safe, inclusive worksite practices 
e) -Gender Based Violence (GBV)/harassment prevention policy 
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Witness:  Witness:  

 

T2.1.33 Addenda to the Tender Documents 
Copies of all Addenda to the tender documents which have been issued by the Employer will be 
inserted here by the Tenderer. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

T2.1.34 NEPAD Risk Assessment 
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Witness:  Witness:  
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IMPLEMENTATION OF WATER 
CONSERVATION AND WATER DEMAND 

MANAGEMENT INTERVENTIONS FOR PIXLEY 
KA SEME LOCAL MUNICIPALITY 

 

BULK METER INSTALLATION CONTRACTOR 

 

 

PART 1: AGREEMENT AND CONTRACT DATA 
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C1.1 FORM OF OFFER AND ACCEPTANCE (AGREEMENT) 
  
C1.1.1 FORM OF OFFER  
 
THE TENDERER IS TO COMPLETE AND SIGN THE FORM OF OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 
 
IMPLEMENTATION OF WATER CONSERVATION AND WATER DEMAND MANAGEMENT 
INTERVENTIONS FOR PIXLEY KA SEME LOCAL MUNICIPALITY – BULK METER INSTALLATION 
CONTRACTOR 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 
Contractor/Service Provider under the Contract including compliance with all its terms and conditions 
according to their true intent and meaning for an amount to be determined in accordance with the 
conditions of contract identified in the Contract Data and Pricing data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 
 

 
 Rand (in words); R  (in figures), 

(firm)*  (adjustable)*     *(delete which does not apply) 
 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the 
Contractor in the Conditions of Contract identified in the Contract Data. 
 
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

For the Tenderer    

 (Name and address of organisation) 

    

Name and 
signature of 
witness 

 

Date 
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 Employer:  Contractor:  

Witness:  Witness:  

 

C1.1.2 FORM OF ACCEPTANCE 
 
THE EMPLOYER IS TO COMPLETE AND SIGN THE FORM OF ACCEPTANCE 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the 
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms 
and conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 
The terms of the contract are contained in: 

Part 1 Agreement and Contract Data, (which includes this Agreement) 
Part 2 Pricing Data 
Part 3 Scope of Work 
Part 4  Site Information 
Part 5  Drawings 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 
4 above. 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the employer’s agent (whose details are given in the Contact 
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data at, 
or just after, the date of this Agreement comes into effect. Failure to fulfill any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Tenderer (now the Contractor) within five days after the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute binding contract between the parties, 
 
FOR EMPLOYER OFFICIAL USE ONLY                                                                                            
 
Signature(s) 

   

    

    

Name(s)    

    

Capacity 
   

    

For the 
Employer 

 

 (Name and address of organisation) 

    

Name and 
signature of 
witness 

 

Date 
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 Employer:  Contractor:  

Witness:  Witness:  

 

C1.1.3 SCHEDULE OF DEVIATIONS 
 
Notes: 
1. The extent of deviations from the tender documents issued by the employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender; 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be 
recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the Parties becomes an 
obligation of the contract shall also be recorded here; and 

4. Any change or addition to the tender documents arising from the above arrangements and 
recorded here shall also be incorporated into the final draft of the Contract. 

 
 

1 Subject  

Details   

2 Subject  

Details   

3 Subject  

Details   

4 Subject  

Details   

5 Subject  

Details   

6 Subject  

Details   

7 Subject  

Details   

8 Subject  

Details   

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 
Tenderer and the Employer during the process of offer and acceptance. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed and 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this Agreement. 
 
For the Tenderer: 
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

    

 (Name and address of organisation) 

Name and 
signature of 
witness 

 

Date 

 

 
 
For the Employer:                                                                                                                             
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

  

 (Name and address of organisation) 

Name and 
signature of 
witness 

 

Date 

 

 



Page (5) 

WCWDM Implementation 

Agreement and Contract Data 

  

 Employer:  Contractor:  

Witness:  Witness:  

 

C1.2 CONTRACT DATA 
 
The General Conditions of Contract for Construction Works (2025) published by the South African 
Institution of Civil Engineering, are applicable to this contract. 
 

Copies of these conditions of contract may be obtained from the South African Institution of Civil 
Engineering. 
 

C1.2.1 PART 1: DATA PROVIDED BY THE EMPLOYER  
 

GCC Clause Information 

 1.1.15 The name of the Employer is NEPAD Business Foundation 

1.2.1 

The address of the Employer is: 
Physical:  Postal: Tel: 010 596 1888 

6 Coombe Place 6 Coombe Place  

Rivonia Rivonia Email:  

Sandton Sandton info@thenbf.co.za 

2128 2128  
 

1.1.16 
The name of the Employer’s Agent is Ms Meghan Brinkley of SMEC South Africa 
(Pty) Ltd.  

1.2.1 

The address of the Employers Agent is: 
Physical: Postal: Tel: 011 369 0600 

267 Kent Avenue P.O. Box 1462  

Ferndale Pinegowrie Email: 

Randburg 2123 meghan.brinkley@smec.com 

2194   
 

5.8.1 
The special non-working days are All Public Holidays in terms of the Public 
Holidays Act as amended.  

5.8.1 
The year-end break commences on 16 December until the first working Monday of 
January of the succeeding year. 

1.1.1.14 
The time for achieving Practical Completion for the whole of the Works is 
5 months. 

6.8.2 
Contract Price Adjustment shall NOT BE APPLICABLE. This Contract shall be a 
FIXED PRICE. 

6.8.3 Price adjustments for variations in the costs of special materials are NOT allowed. 

6.10.1.5 
The percentage advance on materials not yet built into the Permanent Works is 
80%. 

6.10.3 The percentage retention on the amounts due to the Contractor is 10%. 

1.1.1.13 The Defects Liability Period is 12 months (52 weeks). 

10.4.2 Dispute resolution shall be by arbitration if amicable settlement has failed. 

10.5.3 The adjudication board shall consist of three members. 

mailto:info@thenbf.co.za
mailto:meghan.brinkley@smec.com
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Witness:  Witness:  

 

 
 
C1.2.1.1 Variations 
The variations to the General Conditions of Contract are:  

GCC Clause Information 

8.6 Notwithstanding anything elsewhere contained in the Contract and without limiting 
the obligations, liabilities or responsibilities of the Contractor in any way 
whatsoever (including but not limited to any requirement for the provision by the 
Contractor of any other insurances) the Employer shall effect and maintain as 
appropriate in the joint names of the Employer and the Contractor and where 
relevant Sub-Contractors the following insurances which are subject to the terms, 
limits, exceptions and conditions of the Policy : 
 

8.6.1.1 Contract Works Insurance – which will provide cover against accidental and 
physical loss of or damage to the Works, Temporary Works and Materials 
intended for incorporation in the Works from whatsoever cause arising other than 
causes set out in Clause 8.3.1 

8.6.1.1 for which the Contractor is responsible for the Works in terms of Clause 8.2.1, and 

8.6.1.1 
 

8.6.1.1.1 

for a sum insured which shall, unless otherwise specified in the Contract, be the 
aggregate of : 
the Contract Price, 

8.6.1.1.2 a sum to cover the value (specified at the time of delivery to the Contractor) of 
materials supplied by the Employer for incorporation in the Works and not 
included in the Contract Price (minimum R2 million), and 

8.6.1.1.3 a sum to cover professional fees, not included in the Contract Price, payable in 
respect of the repair or reinstatement of damage to the Works (minimum 
R1million). 
 

8.6.1.3 Public Liability Insurance which will provide indemnity against legal liability in 
the event of accidental death of or injury to third party persons and/or loss or 
damage to third party property arising directly from the execution of the Contract 
and occurring during the period of Insurance with a limit of indemnity of R5million 
in respect of all claims arising from any one occurrence or series of occurrences 
consequent on or attributable to one source or original cause. 
 

8.6.1.2 Following the introduction of legislation affecting the articles of the South African 
Special Risks Insurance Association (SASRIA), insurance cover for loss or 
damage to the Works caused by any event defined as a risk in terms of the 
insurance offered by SASRIA, will be provided under a certificate issued by 
SASRIA. 
 

8.6.1.4 Full details of the Contract Works and Public Liability insurances effected by the 
Employer may be obtained from the Employer and the Contractor/Subcontractors 
are deemed to be aware of the terms, exclusions and conditions of these 
insurances. 
 

8.6.4 Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of claim under the Contract Works Insurance shall if 
required by the Employer be paid net of the deductible to the Employer who shall 
pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract. 
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Witness:  Witness:  

 

 
C1.2.1.2 Additions 
The additional Conditions of Contract are: 

GCC Clause Information  

2.4 

Ambiguity in documents 
Add clause 2.4 
The Employer or the Contractor shall notify the other as soon as either becomes 
aware of an ambiguity or inconsistency in or between the documents, which are 
part of this Contract. Governed by the spirit and intention of the Contract, the 
Employer shall give a binding instruction resolving the ambiguity or inconsistency. 
 

5.6 

Programme of the Works 
Add clause 5.6 
Date falling on public holiday or weekend  
Where under the terms of the Contract any act is to be done or any period is to 
expire upon a certain day and that day or that period fall on a day of rest or 
recognized holiday or weekend, the Contract shall have effect as if the act were to 
be done or the period to expire upon the working day following such day.  
 

5.9.1 

Instructions and drawings 
Add clause 5.9.1 
5.9.1 Source of instructions  
The Contractor shall neither seek nor accept instructions from any authority 
external to the Employer, the Employers Agent or their authorized representatives 
in connection with the performance of his services under this Contract. The 
Contractor shall refrain from any action which may adversely affect the Employer 
and shall fulfill his commitments with fullest regard for the interest of the Employer.  
 

5.9.1 

Instructions and drawings 
Add clause 5.9.1 
5.9.1.1 Instructions  
The Employers Agent may issue contract instructions to the Contractor regarding: 
5.9.1.2 Alteration to design, quality or quantity of the works provided that such 
contract instructions shall not substantially change the scope of the works. 
5.9.1.3 Rectification of discrepancies, errors in description or omissions in contract 
documents other than this document. 
5.9.1.4 Removal of any materials and goods from the site and the substitution of 
any other materials and goods therefor. 
5.9.1.5 Removal or re-execution of any work. 
5.9.1.6 Opening up of work for inspection. 
5.9.1.7 Provision and testing of samples of materials and goods, specimens of 
finished and assemblies of elements of the works. 
5.9.1.8 Protection of the works. 
5.9.1.9 Making good physical loss and repairing damage to the works. 
5.9.1.10 Removal from the site of any party employed on the works. 
5.9.1.11 Removal from the site of any persons not engaged on or connected with 
the works. 
5.9.1.12 The appointment of nominated subcontractors, the nominated 
subcontract amounts and the work to be executed thereunder. 
5.9.1.13 Proof of payment to nominated subcontractors. 
5.9.1.14 Notices to nominated subcontractors. 
5.9.1.15 Prime cost amounts and the purchase of materials and goods included 
therein. 
5.9.1.16 Budgetary allowances and work executed by the contractor thereunder. 
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GCC Clause Information  

5.9.1 

Instructions and drawings 
Add clause 5.9.1 
5.9.1.17 Default of Contractor in carrying out Employer’s Agent or his duly 
authorized representative Instructions  
In case of default on the part of the Contractor in carrying out an instruction of the 
Employers Agent or his duly authorized representative, the Employer shall be 
entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the Contractor and 
shall be recoverable from him by the Employer and may be deducted by the 
Employer from any monies due or which may become due to the Contractor.  
 

5.13 

Penalties 
Add clause 5.13 
During the Contract Period should the Contractor: 
5.13.1.1 Fail to comply with the specifications 
a) The Employer shall levy a penalty on the Contractor, should the latter fail to 

perform any ordered Works that complies at minimum with the specification 
as highlighted per the Scope of Work.  

b) The value of the penalty shall be determined cumulative as R1,000.00 per 
site, but not exceeding a total amount of R10,000.00. Should the penalty 
reach the maximum specified limit the Employer shall reserve the right to:  
1) terminate the Contract;  
2) perform the Works  internally or through another Contractor; and  
3) deduct additional costs incurred by the Employer from monies owed to 

the Contractor or from the Contractor’s Guarantee. Additional costs 
incurred by the Employer shall include all claims from Contract affected 
parties, claims such as but not be limited to claims from customers, any 
costs associated with the loss of water, and all costs associated with 
the procurement of an alternative Contractor. 

 
No liability in terms of this clause shall be attached to the Contractor if he can 
prove to the satisfaction of the Employer that the nature of the failure is due to fire, 
war, riot, strikes, act of God, lockout, accident or other unforeseen occurrence or 
circumstances beyond the Contractor’s control, provided, however, that in all 
cases the Contractor has notified the Employer in writing within 24 hours of it first 
coming to his notice, that delivery shall be delayed or become impossible for the 
above-mentioned reasons.       
 
5.13.1.2 Fail to provide support, management and coordination 
a) The Employer shall levy a penalty on the Contractor, should the latter fail to 

provide the undertaken management, coordination and support.   
b) The value of the penalty shall be determined cumulative as R1,000.00 per 

day per site, but not exceeding a total amount of R10,000. Should the 
penalty reach the maximum specified limit the Employer shall reserve the 
right to:  
1) terminate the Contract;  
2) perform the Works  internally or through another Contractor; and  
3) deduct additional costs incurred by the Employer from monies owed to 

the Contractor or from the Contractor’s Guarantee. Additional costs 
incurred by the Employer shall include all claims from Contract affected 
parties, claims such as but not be limited to claims from customers, any 
costs associated with the loss of water, and all costs associated with 
the procurement of an alternative Contractor. 
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GCC Clause Information  

 
No liability in terms of this clause shall be attached to the Contractor if he can 
prove to the satisfaction of the Employer that the nature of the failure is due to fire, 
war, riot, strikes, act of God, lockout, accident or other unforeseen occurrence or 
circumstances beyond the Contractor’s control, provided, however, that in all 
cases the Contractor has notified the Employer in writing within 24 hours of it first 
coming to his notice, that delivery shall be delayed or become impossible for the 
above-mentioned reasons.       
 
5.13.1.3 Penalties irreversible 
The Contractor shall note that all penalties once imposed shall be non-
recoverable or reversible, even if the default is remedied.  
 

New 

Add clause 11: 
11 Confidential nature of documents  
All maps, drawings, photographs, mosaics, plans, reports, recommendations, 
estimates, documents and all other data compiled by or received by the 
Contractor under the Contract shall be the property of the Employer and Employer 
Agent, shall be treated as confidential and shall be delivered only to the Employer 
Agent or his duly authorized representative on completion of the Works; their 
contents shall not be made known by the Contractor to any person other than the 
personnel of the Contractor performing services under this Contract without the 
prior written consent of the Employer.  
 

New 

Add clause 12: 
12 Officials not to benefit  
The Contractor warrants that no official of the Employer has been or shall be 
admitted by the Contractor to any direct or indirect benefit arising from this 
Contract or the award thereof. The Contractor agrees that breach of this provision 
is a breach of the Contract.  
 

New 

Add clause 13: 
13 Prevention of corruption 
The Employer shall be entitled to cancel the Contract and to recover from the 
Contractor the amount of any loss resulting from such cancellation, if the 
Contractor has offered or given any person any gift or consideration of any kind as 
an inducement or reward for doing or intending to do any action in relation to the 
obtaining or the execution of the Contract or any other contract with the Employer 
or for showing or intending to show favour or disfavour to any person in relation to 
the Contract or any other contract with the Employer, if the like acts shall have 
been done by any persons employed by him or acting on his behalf whether with 
or without the knowledge of the Contractor in relation to this or any other Contract 
with the Employer.  
 

New 

Add clause 14: 
14 False claims by the Contractor  
14.1 Failure, by the Contractor, to demonstrate or present any feature declared 
during the procurement stage shall constitute grounds for Contract termination or 
the market related equivalent price discount, if no market related value is 
available, the Employer shall give a final ruling on the amount. This shall be at the 
discretion of the Employer based on the implication of such omission. Should the 
Contractor refuse to accept the Employer’s price, the Contract shall be terminated.     
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GCC Clause Information  

14.2 Any false claims, by the Contractor or his staff (with or without his 
knowledge), based on Works to be performed or completed shall constitute 
grounds for Contract termination and result in blacklisting on the Employer’s 
database. 
 
14.3 The Contractor shall note that any of the above shall constitute non-
performance on the part of the Contractor, further resulting in him forfeiting his full 
Contract Guarantee. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

C1.2.2 PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

GCC Clause Information 

 
Clause 1.1.1.9 
 

 
The name of the Contractor is ……………………………………………………….. 
 
……………………………………………………………………………………………. 
 

Clause 1.2.1.2 

The address of the Contractor is: 
Physical: Postal: Tel: ……………………… 

………………….. …………………..  

………………….. ………………….. Email: 

………………….. ………………….. …………………….…….. 

………………….. 
 

………………….. …………………….…….. 

 

Clause 6.8.3 

The variation in cost of special materials is 
Type                                        Unit                        Rate 

 

NOT APPLICABLE 
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C1.3 FORMS AND SECURITIES  
 
FORMS FOR COMPLETION BY THE CONTRACTOR 
 
THE FOLLOWING FORMS ARE TO BE COMPLETED BY THE CONTRACTOR AFTER THE 
TENDER HAS BEEN AWARDED TO THE SUCCESSFUL TENDERER 
 
 
a) Form of Guarantee  
b) Agreement in terms of the Occupational Health and Safety Act  
c) Occupational Health And Safety Indemnity Undertaking 
 
The forms will be completed by the Contractor who will be instructed to do so in the Form of 
Acceptance. The completed forms will become part of the Contract. 
 
The Form of Guarantee is a pro forma document. The Contractor will provide an original document, 
from a financial institution, with the same text within the time stated in the Contract Data. Only a Bank 
or approved Insurance Company or Guarantee Corporation is acceptable as Guarantor.
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C1.3.1 Form of Guarantee 
 

TO BE PRINTED ON THE OFFICIAL LETTERHEAD 0F THE GUARANTOR. 
 

PERFORMANCE GUARANTEE 
 
IMPLEMENTATION OF WATER CONSERVATION AND WATER DEMAND MANAGEMENT 
INTERVENTIONS FOR PIXLEY KA SEME LOCAL MUNICIPALITY – BULK METER INSTALLATION 
CONTRACTOR 
 
WHEREAS NEPAD Business Foundation (hereinafter referred to as “the Employer” or “beneficiary”) 
entered into a Contract with  
 

             

(hereinafter called “the Contactor”)  

on the    day of       20 , for the construction of 

             

at                       

AND WHEREAS it is provided by such Contract that the Contractor shall provide The Employer with 
security by way of a guarantee for the due and faithful fulfillment of such Contract by the Contractor; 
 

AND WHEREAS          has/have at 

the request of the Contractor, agreed to give such guarantee; NOW THEREFORE WE, _________ 

       do hereby guarantee and bind ourselves jointly and 

severally as Guarantor and Co-principal Debtors to The Employer under renunciation of the benefits of 

division and excussion for the due and faithful performance by the Contractor of all the terms and 

conditions of the said Contract, subject to the following conditions: 

 
1.  The Employer shall, without reference and/or notice to us, have complete liberty of action to act in 

any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to 
any modifications, variations, alterations, directions or extensions of the completion date of the 
works under the said Contract, and that its rights under this guarantee shall in no way be 
prejudiced nor our liability hereunder be affected by reason of any steps which The Employer may 
take under such Contract, or of any modification, variation, alterations of the completion date which 
The Employer may make, give, concede or agree to under the said Contract. 

 
2.  This guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 

give time to or compound or make any other arrangement with the Contractor. 
 
4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 

terms of the Contract, unless we are advised in writing by The Employer before the issue of the 
said Certificate of his intention to institute claims, and the particulars thereof, in which event this 
guarantee shall remain in full force and effect until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of     

         (R      ) 
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Witness:  Witness:  

 

6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed 
Sum with the beneficiary, whereupon our liability hereunder shall cease. 

 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

             

IN WITNESS WHEREOF this guarantee has been executed by us at      

on this    day of        20 . 

 

 

As witnesses: 

1.        Signature      

 

2.        Signature      

 
 
Duly authorized to sign on behalf of          

Address             
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Witness:  Witness:  

 

C1.3.2 Health and Safety Contract Between Employer and Contractor in terms of Section 37(2) 
of the Occupational Health and Safety Act No 85 Of 1993 

 
Written agreement between NEPAD Business Foundation (hereinafter referred to as “the Employer)  
 
and _____________________________________ (hereinafter referred to as “the mandatary”) as 
envisaged by Section 37(2) of the Occupational Health and Safety Act, No. 85, of 1993 as amended. 
 
I _______________________________________________________ representing  
 
_____________________________________________ (mandatary) do hereby acknowledge that  
 
________________________________________ (mandatary) is an employer in its own right and 
shall be regarded as the employer for purposes of the contract work specified in the body of the 
principal agreement with duties as prescribed in the Occupational Health and Safety Act, No. 85 of 
1993 as amended so as to ensure that all work will be performed or machinery and plant used in 
accordance with the provisions of the said Act.  I furthermore agree to comply with the requirements of 
the Employer and the Occupational Health and Safety Act and to liaise with the employer should I, for 
whatever reason, be unable to perform in terms of this agreement. 
 
Signed this  day of  at  

    

Signature on behalf of mandatary  

   

Signature on behalf of Employer  

    
Compensation Fund Registration No. of mandatary  

   

Good Standing Certificate :                       yes    no     (tick one box) 
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C1.3.3 Health and Safety Contract: General Information 

 
1. The Occupational Health and Safety Act comprise Sections 1 to 50 and all un-repealed 

regulations promulgated in terms of the former Machinery and Occupational Safety Act No 6 of 
1983 as amended, as well as other regulations which may be promulgated in terms of the OHS 
Act. 

 
2. ‘Mandatary’ is defined as including an agent, a contractor or a subcontractor for work, but without 

derogating from their status in their own right as an employer or user of plant and machinery 
 
3. Section 37 of the Occupational Health and Safety Act potentially punishes employers (principals) 

for the unlawful acts or omissions of mandataries (contractors) save where a written agreement 
between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Aid by the mandatary. 

 
 
4. All documents attached or referred to in the above agreement from an integral part of the 

agreement. 
 
5. To perform in terms of this agreement mandataries must be familiar with the relevant provisions of 

the Act. 
 
6. Mandataries who utilise the services of their own mandataries (subcontractors) are advised to 

conclude a similar written agreement. 
 
7. Be advised that this agreement places the onus on the mandatary to contact the Employer in the 

event of inability to perform as per this agreement.  The Employer, however, reserves the right to 
unilaterally take any steps as may be necessary to enforce this agreement. 

 
8. The contractor shall be responsible for the full and proper implementation of the terms and 

provisions of the Act and its regulations in the area in which the work is to be undertaken by the 
Contractor. 

 
9. The Contractor shall be responsible for the well-being, in relation to health and safety, of all 

persons coming upon or into such area in accordance with that legislation, including the 
implementation of any directives issued by management of the Employer in this respect. 

 
10. The work to be done is ____________________________________________________  

 
11. The area in which the work is to be conducted is _______________________________  
 
12. The Contractor shall familiarise himself with such area and all risks existing thereon and 

undertakes to report to the representative of the Employer any hazard or risk to health and safety 
which arises during the contract work in the area concerned and over which the Contractor may 
have no control. All necessary and appropriate safety / health equipment shall be issued by the 
Contractor to all persons working on or coming into the area. 
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Witness:  Witness:  

 

 

C1.3.3.1 Occupational Health and Safety Indemnity Undertaking 

 
I, the undersigned   

    
in my capacity as   

    
of the firm   

    
    
1.0 hereby undertake to ensure that I/my firm and/or employees and/or subcontractors and/or 

their employees - 
    
 1.1 comply strictly with the provisions of the Occupational Health and Safety Act of 1993 

(as amended) and/or the regulations promulgated in terms thereof, with specific 
reference to section 37(2) of the said act, as well as any relevant legislation, in the 
course of the performance/execution of any service and/or work in, to or on any of the 
Employer’s buildings, construction sites and/or premises; 

    
 1.2 ensure that consultants and/or visitors comply with any instructions and measures 

relating to occupational health and safety, as prescribed by the Employer; and 
    
 1.3 comply strictly with the statutorily prescribed work systems, operational equipment, 

machinery and occupational health and safety conditions; 
   
2.0 and as an independent employer and contractor, hereby indemnify, in terms of the above 

undertakings, the Employer - 
   
 2.1 in respect of any costs that I/my firm and/or employees and/or subcontractors and their 

employees may incur of necessity in compliance with the above undertakings; and 
   
 2.2 against any claims that may be instituted against the Employer and/or any liability that 

the Employer may incur, whether instituted and/or caused by me/my firm's employees, 
agents, consultants, subcontractors and/or their employees and visitors or the 
Employer’s clients or neighbours in respect of any incidents related to my/my firm's 
activities and as a result of which the occupational health and safety of the persons 
involved have been detrimentally affected; and 

   
 2.3 against similar claims that I, managers or directors of my firm may have against the 

Employer and any damages for which I, managers or directors of my firm hold the 
Employer liable. 

    
3.0 My firm's compensation commissioner number is  

 and I confirm that my firm and its subcontractors' fees have been paid up and obligations in 
respect of the compensation commissioner have been complied with and further that I shall 
furnish proof thereof in writing on request. 
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 Employer:  Contractor:  

Witness:  Witness:  

 

 

4.0 I hereby confirm that I have the authority to sign this indemnity undertaking and that the 
Employer is not obliged to confirm such confirmation. 

 
Signed at 

 

this  day 

of 
 

   

     

Signature   Capacity  

     

As witnesses:     

 1   

    

 2   
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C2 PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

C2.1.1 GENERAL PREAMBLE TO THE BILL OF QUANTITIES  
a) All items in the Schedule of Rates, except where otherwise specified in the Project Specification, 

shall be measured and shall cover operations as recommended in the standard system of 
measurement of civil engineering quantities, published under the title “Civil Engineering 
Quantities”, by the South African Institution of Civil Engineering. 

b) The Scope of Work, set out what ancillary or associated activities are included in the rates for the 
operations specified. Should any requirements of the measurement and payment clause of the 
applicable Standardised Specification or the Scope of Work, conflict with the terms of the 
Schedule of Rates, the requirements of the Standardised Specification or Scope of Work, as 
applicable, shall prevail. 

c) Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for waste. 

d) The Schedule of Rates is estimated quantities of the Contract Works, unless indicated as Rate 
Only, but the Contractor shall be required to undertake whatever quantities may be directed by the 
Employer’s Agent from time to time. The Contract Price for the completed Works shall be 
computed from the actual quantities of work done, valued at the relevant unit rates and/or prices. 

e) The rates and/or prices to be inserted in the Schedule of Rates are to be the full inclusive prices 
for the work described under the several items. Such rates and/or prices shall cover all costs and 
expenses that may be required in and for the execution of the work described, and shall cover the 
cost of all general risks, liabilities, and obligations set forth or implied in the documents, as well as 
overhead charges and profit. Reasonable charges shall be inserted as these shall be used as a 
basis for assessment of payment for additional work that may have to be carried out. 

f) A price or rate is to be entered against each item in the Schedule of Rates, whether the quantities 
are stated or not. An item against which no price is entered will be considered to be covered by 
the other prices or rates in the Schedule. 

g) The units of measurement described in the Schedule of Rates are metric units. Alternatives used 
are as follows : 
 % = percent    sum = lump sum 
P Sum = Provisional sum   No. = number 

  hr = hour    t = ton (1000kg) 
 mm = millimetre   m = metre 
 m2 = square metre   m3 = cubic metre 

 
h) For the purpose of this Schedule of Rates, where applicable, the following words shall have the 

meanings hereby assigned to them: 
 
Unit  : The unit of measurement for each item of work 
Quantity : The number of units of work for each item. 
Rate : The agreed payment per unit of measurement. 
Amount  : The product of the quantity and the agreed rate for an item. 
Lump sum : An agreed amount for an item, the extent of which is described in the Bills of 

Quantities but the quantity of work of which is not measured in any units. 
i) Arithmetical errors in the Schedule of Rates shall be corrected in accordance with Clause F3.9 of 

the Conditions of Tender. Should there be any discrepancy between rates and/or prices written in 
the Assessment Schedule and the Schedule of Rates, the latter shall govern.  

j) The Schedule of Rates shall be completed by hand or typed in BLACK PEN INK.  
 

C2.1.2 Sufficiency of tender  
The Contractor shall be deemed to have satisfied themself before tendering as to the correctness and 
sufficiency of their Tender for the construction of the Works and of the rates and prices, which rates 
and prices shall, except in so far as it is otherwise provided in the Contract, cover all their obligations 



Page (2) 

WCWDM Implementation 

Pricing Data 

 

 Employer:  Contractor:  

Witness:  Witness:  

 

under the Contract and all matters and things necessary for the proper execution and completion of 
the Works.  
 

C2.1.3 Special payment conditions  
This clause shall be read in conjunction with the ‘Penalties’ clause(s). Where the penalty clause shall 
always receive precedence over this clause, should it be found that duplicative financial corrective 
measures exist.  
 
C2.1.3.1 Applicability of payment items  
All payment items forming part of this Contract shall not apply to ordered Works completed by the 
Contractor under this Contract, where completed Works:  

• were not completed to acceptable quality; 

• were not issued by the Employer’s Agent; 

• are still within the defects and liability period; or  

• were not accepted by the Employer’s Agent or their duly authorised representative.  
 
C2.1.3.2 Working outside normal hours 
The additional costs, if any, to perform works outside normal working hours shall be deemed to have 
been allowed for in the provided activity pricing rates and/or prices. The applicable working times are 
stipulated in the Contract Data.  
 
C2.1.3.3 Materials and equipment   
C2.1.3.3.1 Materials 
The Employer shall not provide any materials, as this shall be provided by the Contractor and deemed 
to have been included in the various provided activity rates and prices. 
 
C2.1.3.3.2 Equipment 
The Employer shall not provide any works equipment, as this shall be provided by the Contractor and 
deemed to have been included in the various provided activity rates and prices. 
 
C2.1.3.3.3 Damage to materials provided by the Employer 
Where the Contractor or public damage any materials, provided by the Employer, whilst in the care of 
the Contractor, they shall immediately report such damage, arrange for the replacement, and all 
replacement costs shall be at their expense.  
 
C2.1.3.4 Permits and way-leaves 
All associated costs to obtain permits and way-leaves as required for the execution of the works, 
where such affect other services, shall be deemed to have been included in the scheduled rates for 
where pricing provision for such items have been allowed for in the pricing schedules, alternatively it 
shall be deemed to be included the various scheduled activity rates or prices provided by the 
Contractor. 
 
C2.1.3.5 Locating existing service 
The cost to locate existing services shall be included in the various works activity pricing rates and/or 
prices, including any excavations required and the provision and use of service detection personnel 
and equipment.  
 
C2.1.3.6 Confined space 
The Contractor shall note that some work activities might be executed within confined spaces and it 
shall be deemed that allowance has been made in all provided activity pricing rates and/or prices. 
 
C2.1.3.7 Testing 
The cost of testing of the ordered Works shall be included the various applicable Works items. In 
particular those:  

• clearly intended by or provided for in the specifications.  

• involving testing or tests to ensure that the design of the whole of the Works or any part of the 
Works is appropriate for the purpose which it was intended to fulfil.  
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No additional or separate payment for testing shall be entertained by the Employer. 
 
C2.1.3.8 Cost of samples  
All samples shall be supplied by the Contractor at their own cost unless the supply thereof is clearly 
intended in the specifications or Bill of Quantities to be at the cost of the Employer. Payment shall not 
be made for samples which do not comply with the specifications.  
 
C2.1.3.9 Assessment of meter and/or fittings 
The cost of assessing a meter and/or fitting(s) not forming part of the ordered Works, whilst executing 
ordered work shall be included the various Works items. No additional or separate payment for this 
assessment shall be entertained by the Employer.  
 
C2.1.3.10 Return of removed meters and fittings 
The Employer’s Agent or their duly authorised representative shall only approve payment for ordered 
Works, where the Contractor provides proof that the removed meter and/or fitting has been returned to 
the designated municipality depot.  
 
Where the Contractor fails to return any removed meter and/or fitting to the area depot, on completion 
of the ordered Works, they shall not be paid for the entire ordered Works at the associated site 
location.   
 
C2.1.3.11 Failure to submit reports and associated visual media 
The Contractor’s payment certificate shall be accompanied by confirmation from the Employer’s Agent 
or their duly authorised representative that items listed for payment have been successfully executed 
and/or delivered as required. Failure to obtain such confirmation from the Contract, and thus the 
Employer’s Agent or their duly authorised representative, shall result in non-payment of the 
Contractor’s payment certificate until the default has been corrected or the deemed incomplete items 
are excluded from the payment certificate. 
 
C2.1.3.12 Payment ONLY for works completed 
The Contractor shall note that payment shall only be made for Works activities successfully (delivering 
the end result) executed, complying with the quality requirements and provided to the Employer’s 
Agent or their duly authorized representative.  
  
C2.1.3.13 Payment for the Labour-Intensive Component of the Works 
Those parts of the works to be constructed using labour-intensive methods are marked in the bill of 
quantities with the letters LI as a prefix or suffix against every item so designated. The works, or parts 
of the works so designated are to be constructed using labour-intensive methods only. The use of 
plant to provide such works, other than plant specifically provided for in the scope of work, is a 
deviation from the contract. The items marked with the letters LI are not necessarily an exhaustive list 
of all the activities which must be done by hand and this clause does not over-ride any of the 
requirements in the generic labour-intensive specification in the Scope of Works. 
Where minimum labour intensity is specified in the design, the contractor is expected to use their 
initiative to identify additional activities that can be done labour-intensively in order to comply with the 
set minimum labour intensity targets. 
 
Payment for items which are designated to be constructed labour-intensively (either in this schedule or 
in the Scope of Works) will not be made unless they are constructed using labour-intensive methods. 
Any unauthorised use of plant to carry out work which was to be done labour-intensively will not be 
condoned and any works so constructed will not be certified for payment. Any non-payment for such 
works shall not relieve the Contractor in any way from their obligations either in contract or in delict. 
 
C2.1.3.14 Linkage of Payment for Labour-Intensive Component of Works to Submission of 
Project Data 
The Contractor's payment invoices shall be accompanied by labour information for the corresponding 
period in a format specified by the Employer. If the contractor chooses to delay submitting payment 



Page (4) 

WCWDM Implementation 

Pricing Data 

 

 Employer:  Contractor:  

Witness:  Witness:  

 

invoices, labour returns shall still be submitted as per frequency and timeframes stipulated by the 
Employer. The contractor's invoices shall not be paid until all pending labour information has been 
submitted.  
The following information shall be maintained by the Contractor and submitted in electronic/hard copy 
formats:  

• Certified ID copies of all locally employed labour  
• Signed Contracts between the Contractor (employer) and the EPWP Participants 
• Attendance Registers for the EPWP Participants  
• Proof of Payment of EPWP Employees 
• Monthly Reporting Template as per EPWP requirements 

 

C2.1.4 Fixed-Charge Items 
Unit: Sum 

The lump sum for Fixed-Charge Items shall cover all once-off contractual and compliance obligations 
not specifically measured elsewhere in the Bill of Quantities. No additional payment shall be made for 
items deemed to be included in this lump sum. 
 

C2.1.5 Time Related Supervision and Administration 
Unit: Month 

This rate shall cover the costs of on-site supervision, project management, and such administration as 
the Contractor considers necessary for the proper execution and completion of the Works during 
periods where active work is being executed under issued Works Order. 
 
The rate shall include the cost of salaries, wages, allowances, transport and related expenses for the 
site agent, foremen, supervisory staff, timekeepers, and any other personnel required for supervision 
and management of the Works. 
 
The rate shall further include supervision of works executed during shutdown periods or outside 
normal working hours. 
 
Payment shall only be made for the actual duration during which Works Orders are active and work is 
being executed.  
 

C2.1.6 Provisional Sums 
Unit: P.Sum 

Provisional Sums are included for budgeting purposes only. Expenditure under these items shall only 
be made upon written instruction of the Employer’s Agent. Any unused portion of a Provisional Sum 
shall not be payable and shall revert to the Employer. 
 
Payment shall be based on the actual cost of the work executed under the Provisional Sum, plus the 
percentage for overheads and profit as tendered. 
 

C2.1.7 Additional fittings and specials provision and installation 
Unit: P.Sum 

On the Employer’s Agent’s instruction, the Contractor shall be required to provide a quotation for the 
complete provision and/or installation of additional fittings and specials not allowed for elsewhere in 
this document as part of this Contract, based on the minimum specification provided elsewhere in this 
Contract documentation or as specified by the Employer’s Agent. 
 
A provisional sum is provided here, but the unit of measurement shall be based on the various items 
required. 
 

C2.1.8 Temporary works 
C2.1.8.1 Establish pipe diameter and material type 

Unit: No 
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The rate shall include all costs associated with locating, exposing where necessary, confirming, 
recording, and reporting on the diameter and material type of existing pipes and associated fittings. 
The rate shall further include any minor excavation, backfilling, reinstatement, and making good 
required to complete the investigation. 
 
This item shall apply to isolated investigative exposures only and shall not apply to bulk trench 
excavation measured elsewhere. 
 

C2.1.9 Water Pumps 
(a) Pumping 

Unit: hr 
The rate shall cover the cost of supplying, installing, operating and removing temporary water 
pumps required for dewatering flooded chambers or excavations, including all labour, fuel, hoses, 
discharge piping, fittings, transportation, environmental management, health and safety 
compliance, and supervision. The rate shall further include maintaining pumping operations and 
submission of records of pumping durations to the Employer’s Agent. 
 
The pump shall have a minimum discharge capacity of 12 L/s, and a total dynamic head of 10m, 
unless otherwise approved by the Employer’s Agent. 
 
Payment shall be made for actual hours of effective pumping. 

 
(b) Standby Pump 

Unit: Day 
The rate shall cover the cost of providing a standby pump of equal minimum capacity on site, fully 
operational and immediately available for use, including delivery, collection, and maintenance. 

 

C2.1.10 Clearing and Surface Removals 
The rates for clearing and surface removals shall include for setting out, saw cutting where required, 
breaking out, removal, loading, transportation, disposal to an approved site, and stockpiling where 
specified. The rates shall further include reinstatement of disturbed areas where not measured 
separately. 
 
(a) Remove topsoil to depth of 200mm 

Unit: m2 
The rate shall include stripping, stockpiling on site for re-use where specified, or disposal of 
surplus material. 
 

(b) Saw cut, remove and dispose of asphalt and crushed stone base not exceeding 200mm 
thick 

Unit: m2 
The rate shall include saw cutting to neat edges, breaking out, loading, disposal, and making safe. 
 
 

(c) Saw cut, remove and dispose of unreinforced concrete not exceeding 300mm thick 
Unit: m2 

The rate shall include saw cutting, breaking out, loading, disposal and making good of edges. 
 

(d) Saw cut, remove and dispose of reinforced concrete not exceeding 300mm thick 
Unit: m2 

The rate shall include saw cutting, breaking out, removal of reinforcement, loading, disposal and 
making good. 
 

(e) Remove and temporarily store paving block units 
Unit: m2 

The rate shall include careful removal, stacking, protection and storage for re-use. 
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(f) Remove and temporarily store grass sods 
Unit: m2 

The rate shall include careful removal and stockpiling for re-use. 
 

(g) Remove and temporarily store kerbs 
Unit: m 

The rate shall include lifting, stacking and protection for reinstallation. 
 

C2.1.11 Excavations (LI) and Ancillaries 
The rate shall include excavation in all materials, temporary stockpiling, keeping excavations free of 
water, backfilling with selected excavated material, compaction, trimming of trench bottoms and 
disposal of surplus material to an approved spoil site. Unsuitable material below founding level shall 
be measured under the relevant item. 
C2.1.11.1 Unsuitable Material from Trench Bottom 

Unit: m3 

The rate shall apply only to material below specified trench bottom level deemed unsuitable by the 
Employer’s Agent. 
 

C2.1.11.2 Make Up Deficiency in Backfill 
Unit: m3 

The rate shall include supply, transport, placing and compaction of approved selected backfill material. 
 

C2.1.11.3 Shore trench opposite structure or service 
Unit: m 

The rate shall include the full cost of supplying, installing, maintaining, and removing temporary trench 
support systems required opposite existing structures or services. The rate shall include all labour, 
plant, equipment, materials, transport, health and safety compliance, and making good after removal. 
 
C2.1.11.4 Services Intersecting / Adjoining 
(a) Intersecting Services 

Unit: No. 
The rate shall include exposing, supporting, protecting and backfilling around the service. 
 

(b) Adjoining 
Unit: m 

The rate shall include trimming, supporting and protecting the service during excavation. 
 

C2.1.12 Finishes (LI) 
Rates for reinstatement items shall include preparation of subgrade, compaction, matching existing 
levels, and making good to the satisfaction of the Employer’s Agent. 
 

C2.1.13 Provision and Installation of meters 
Unit: No. 

NB: All meter types must be specified and product datasheets provided 
 
The rate shall cover the cost of supplying, handling and installing a battery-operated EMF meter (for a 
secure, leak-free connection), additional pipe material as required, labour, transportation, cutting, 
threading, jointing (including new washers and gaskets at the joints), testing, commissioning, 
environmental management, health and safety, and submitting a record of installations to the 
Employer’s Agent for various listed sizes. 
 
The associated remote converters should be completely covered in the rate. The rate shall cover the 
cost of supplying, handling and installing the converter compatible with the specified meter type, 
including removal of the existing unit (if applicable), mounting to existing brackets, chambers or 
structures (or provision of minor mounting hardware where required), reconnection to existing cabling 
or telemetry infrastructure, configuration, pairing and integration into the existing telemetry system. 
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The rate shall further include minor clearing of existing sleeves and the replacement of pull-through 
wires where necessary to facilitate reconnection to existing infrastructure. This item shall not include 
new trenching, installation of new sleeves, or major civil works, which shall be measured separately 
where applicable. 
 
The rate shall include testing, commissioning, verification of signal communication to the receiving 
system, environmental management, health and safety compliance, and submission of installation and 
commissioning records to the Employer’s Agent. 
 
The Employer will not entertain any claims regarding standing time, if shut-downs with the relevant 
municipality depot have not been arranged timeously in order to facilitate installation of meters. If 
materials fail to meet specifications it will be for the contractor’s expense to rectify. 
 
Refer to Standard Drawings and Specification documents appended. 
 

C2.1.14 Removal and Transport of existing meters/fittings of various diameters 
Unit: No 

The rate shall include the complete cost of removing existing meters and/or fittings of the specified 
diameters, including labour, plant, tools, temporary isolation where required, environmental 
management, health and safety, handling, loading, transportation and delivery to the designated 
Municipal Depot (or such location as instructed by the Employer’s Agent which is within a 20km radius 
of the municipal offices). 
 

C2.1.15 Supply and Installation of Valves and Specials 
Unit: No. 

All valves and specials shall comply with the applicable SANS standards, and specifications as set out 
in the contract, and shall meet the local content requirements as stated in the Contract. 
 
If materials fail to meet the specified requirements, it shall be for the Contractor’s account to rectify, 
replace and retest such materials at no additional cost to the Employer. 
 
The Employer will not entertain any claims regarding standing time if shut-downs with the relevant 
Municipal depot have not been arranged timeously to facilitate installation. 
 
Refer to Standard Drawings and Specification documents appended. 
 
C2.1.15.1 Supply and Installation of Valves 
The rate shall cover the complete cost of supplying, handling and installing valves of the specified 
sizes, including labour, transportation, cutting, jointing, testing, commissioning, environmental 
management, health and safety, and submission of installation records to the Employer’s Agent. 
 
C2.1.15.2 Supply and Installation of Pipework 
The rate shall cover the cost of supplying, handling and installing all additional pipe work including the 
labour, transportation, cutting, jointing, testing, commissioning, environmental management, health 
and safety and submitting a record of installations to the Employer’s Agent for various listed sizes and 
lengths. 
 
C2.1.15.3 Supply and Installation of Couplings and Connecting Joints 
The rate shall cover the cost of supplying, handling and installing Couplings and Connecting Joints of 
the specified types and sizes, including the labour, transportation, cutting, jointing, testing, 
commissioning, environmental management, health and safety and submitting a record of installations 
to the Employer’s Agent for various listed sizes and lengths. 
 
C2.1.15.4 Weld-On Flanges 
The rate shall cover the complete cost of supplying, handling, welding and installing weld-on flanges of 
the specified sizes, including cutting of existing pipework, preparation of pipe ends, alignment, welding 
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by qualified welders, consumables, jointing, coating and lining repair (internal and external where 
applicable), testing, commissioning, environmental management, health and safety, and submission of 
installation records to the Employer’s Agent. 
 
All welding shall comply with the applicable SANS standards and approved welding procedures. 
Welders shall be suitably qualified, and welding procedure specifications (WPS) and welder 
qualifications shall be submitted for approval prior to commencement of works. 
 
Where required, non-destructive testing (NDT) and pressure testing of the affected pipeline section 
shall be undertaken, and the cost thereof shall be deemed to be included in the rate. 
 
C2.1.15.5 Steel Split Collars 
In the event that the existing pipe is damaged or brittle from age, steel collars will be welded onto the 
existing pipe to improve the structural integrity thereof. This will only be completed on instruction by 
the Employer’s Agent or their Duly Authorised Representative. 
 
The rate shall cover the cost of supplying, handling and installing steel split collars of the specified 
sizes on steel pipes, including the labour, transportation, cutting, jointing, testing, commissioning, 
environmental management, health and safety and submitting a record of installations to the 
Employer’s Agent for various listed sizes and lengths. 
 

C2.1.16 Encasing Joints and/or Pipe 
Unit: m 

The rate shall include the complete cost (labour, materials, plant, equipment and transportation) for 
the surface preparation and encasing of joints and/or pipe sections as required. 
 
Encasing shall include thorough cleaning and preparation of the pipe and fittings, application of 
petrolatum primer, petrolatum tape (Denso-type wrap) and outer protective wrap in accordance with 
the corrosion protection specifications and the manufacturer’s recommendations. 
 
The rate shall further include environmental management, health and safety compliance, quality 
control, and submission of installation records to the Employer’s Agent. 
 

C2.1.17 Manholes (LI) 
C2.1.17.1 Removal of Existing Chamber 

Unit: No. 
The rate shall include the complete (labour, qualified operators, material, plant, equipment and 
travelling) cost to demolish, remove and dispose of brick or concrete chambers, including all 
excavation, removal and reinstatement of all surfacing for chambers of various sizes, environmental 
management, health and safety and submitting a record of works to the Employer’s Agent. 
 
This item shall also apply to chambers that require demolition for enlargement purposes. 
 
C2.1.17.2 Meter/Valve Chamber 
The rate shall include the complete (labour, qualified operators, material, plant, equipment and 
travelling) cost for chamber installations or repairs for the various material requirements. 

a) Concrete       Unit:m3 
b) Brickwork       Unit:m2 
c) Formwork       Unit:m2 
d) Reinforcing steel      Unit: t 
e) Lockable manhole cover and frame    Unit: No 
f) Step irons       Unit: No 
g) Sump        Unit: No 
h) Sump pump       Unit: No 

 
C2.1.17.3 Anchor/thrust blocks and pedestals 

Unit: No 
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The rate shall include the complete cost (labour, materials, plant, equipment and transportation) for 
the supply and construction of anchor blocks, thrust blocks and pedestals in accordance with the 
standard drawings and approved design details. 
 
The rate shall include excavation, preparation of founding surface, formwork, reinforcement (where 
required), concrete supply and placement, curing, backfilling and compaction, as well as reinstatement 
of disturbed surfaces. 
 
Concrete shall comply with the relevant specifications contained in the Contract, and installation shall 
be carried out in accordance with the applicable SANS 2001 standards. 

 
C2.1.17.4 Relocation of existing valves and fittings 

Unit: No 
The rate shall include the complete (labour, qualified operators, material, plant, equipment and 
travelling) cost of the relocation of existing valves and fittings as required during construction including 
cutting, threading, jointing (including new washers and gaskets at the joints), testing, commissioning, 
environmental management, health and safety, and submitting a record of installations to the 
Employer’s Agent for various listed fitting types. 
 

C2.1.18 Cathodic Protection 
Unit: No. 

Refer to Standard Drawings and Specification documents appended.  
 
The rate shall include the complete (labour, qualified operators, material, plant, equipment and 
travelling) cost of installation of the cathodic protection as per the various specified items by a cathodic 
protection specialist. 
 
C2.1.18.1 Continuity Bond at Isolation Chamber 
The rate shall include the complete (labour, qualified personnel, material, plant, equipment and 
travelling) cost for supply and installation of complete continuity bonding across isolation joints, 
including copper cable, lugs or exothermic welds, terminations, protective sleeving, fixing, testing of 
electrical continuity, and making good of coatings at connection points. 
 
One unit shall apply per bonded isolation joint. 
 
Coating/Lining repair requirements - When cut-outs and or welding on any steel water mains occur, 
the contractor must ensure that the coating and lining damage is reduced as far as possible and that 
any damage that may occur is made good prior to the installation of the water meter. The relevant 
Material Data Sheets of the material to be used and Method Statements for the making good of the 
damaged coating and lining must be submitted to the Employer’s Agent and Municipal Technical 
Representative for approval prior to any meter installations on the project. This item must be factored 
into your price submission as no additional funds will be made available to carry out this activity. 
 
C2.1.18.2 Sacrificial Anodes 
The rate shall include the complete (labour, qualified personnel, material, plant, equipment and 
travelling) cost of supply and installation of one sacrificial anode (up to 5kg) in accordance with the 
approved cathodic protection design and standards specified in the contract. The rate shall include the 
anode, cable, backfill material, excavation (where required), connections to pipework, protective 
sleeving, testing and commissioning. 

 
One unit shall apply per anode installed. 
 
C2.1.18.3 Bonding of Flanges 
The rate shall include the complete (labour, qualified personnel, material, plant, equipment and 
travelling) cost of supply and installation of bonding across flanged joints, including copper bonding 
conductors, lugs, fasteners, fixing, coating repair at connection points, and testing of electrical 
continuity. 
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One unit shall apply per bonded flange joint. 
 

C2.1.19 Earthing Protection 
Refer to Standard Drawings and Specification documents appended. 

 
C2.1.19.1 Earthing Protection 
Earthing shall be designed and installed in accordance with the standards specified in the contract and 
the approved cathodic protection design. Payment shall be based on the individual items measured 
below: 
Earthing spike → Unit: No.   Earth bar → Unit: No. 
Basic earth kit → Unit: No.    
 
The rate for each item shall include the complete for supply of all materials and components, 
installation and connections, testing and commissioning, recording of test results, reinstatement and 
making good, and all labour, plant, equipment, transport, supervision and incidentals necessary to 
complete the works. 
 
The Contractor shall provide a detailed description of the materials and components allowed for in the 
rate. All items shall comply with standards specified in the contract and the approved design. 
 
C2.1.19.2 Decouplers 

Unit: No. 
The rate shall include the complete (labour, qualified personnel, material, plant, equipment and 
travelling) cost for supply, installation, wiring (as applicable), testing and commissioning. 
 
All items shall comply with the standards specified in the contract and the approved design. 
 
C2.1.19.3 Insulator Flange Kit 

Unit: No. 
The rate shall include the complete (labour, qualified personnel, material, plant, equipment and 
travelling) cost of supply and installation of an insulator flange kit of the specified diameter, including 
insulating gasket, sleeves, washers and associated components, bolt tensioning, alignment, testing of 
electrical isolation, recording of test results, and making good of any protective coatings disturbed 
during installation. 

 
One unit shall apply per insulator flange kit installed for the specified diameter. 
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C2.2 SCHEDULE OF RATES 
 
 



Schedule of Rates

SCHEDULE NO.1: PRELIMINARY AND GENERAL R

SCHEDULE NO. 2: PROVISIONAL SUMS R

SCHEDULE NO. 3: TEMPORARY WORKS R

SCHEDULE NO. 4: CLEARING AND EXCAVATION R

SCHEDULE NO. 5: METER & FITTINGS R

SCHEDULE NO. 6: CATHODIC PROTECTION R

Sub-Total 1 R

15% VAT R

Total (including VAT) R

 

SUMMARY



Schedule of Rates

Rate Amount
R.c R.c

1 SCHEDULE NO. 1: PRELIMINARY AND GENERAL

1.1 C2.1.4 FIXED-CHARGE ITEMS

Contractual obligations, including Contractor’s Sum 1
management, supervision, administration, insurances,
health and safety compliance, quality assurance,
reporting, coordination, and fulfilment of all general
responsibilities necessary for the execution and
completion of the Works.

1.2 C2.1.5 TIME RELATED CHARGES

Contractual obligations, including supervision, Month 5
management, administration, reporting, coordination,
health and safety maintenance, quality assurance, and
all other time-related responsibilities for the duration of
the Works.

WCWDM IMPLEMENTATION            

SCHEDULE NO. 1: TOTAL CARRIED TO SUMMARY OF SCHEDULES

Item
Payment 

Reference
Description

R

Unit Quantity
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Schedule of Rates

Rate Amount
R.c R.c

2 SCHEDULE NO. 2: PROVISIONAL SUMS

2.1 C2.1.6 PROVISIONAL SUMS

(a) Payment of surveyors, geologists, etc, P.Sum 1 10 000.00R                    10 000.00R                    
but excluding land/topographical 
surveying

(b) Ground stabilisation P.Sum 1 50 000.00R                    50 000.00R                    

(c) Traffic Accommodation P.Sum 1 10 000.00R                    10 000.00R                    

(d) Protection of various structures until P.Sum 1 10 000.00R                    10 000.00R                    
construction in vicinity is complete

(e) PPE for EPWP Labours P.Sum 1 5 000.00R                      5 000.00R                      

C2.1.7 (f) Additional fittings and specials provision P.Sum 1 100 000.00R                  100 000.00R                  
and installation  

(g) Cathodic Protection Works P.Sum 1 50 000.00R                    50 000.00R                    

2.2 Overheads charges and profit on items (a) to (g) %
above (Max 10%)

WCWDM IMPLEMENTATION            

SCHEDULE NO. 2: TOTAL CARRIED TO SUMMARY OF SCHEDULES R
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Description Unit Quantity

Schedule 2 Page 2 of 9



Schedule of Rates

Rate Amount
R.c R.c

3 SCHEDULE NO. 3: TEMPORARY WORKS

3.1 C2.1.8 TEMPORARY WORKS

3.1.1 Existing services

3.1.1.1 (a) Detection and locating of existing services, Day 1 Rate Only
including supply or hire of specialist
equipment.

3.1.1.2 (b) Excavation by hand in all material to m³ 1 Rate Only
expose existing services

3.1.1.3 (c) Temporary protection of exposed services, No. 1 Rate Only
including support, marking, and reinstatement
as required

3.1.1.4 C2.1.8.1 (d) Establish pipe diameter and material type by No. 1 Rate Only
exposure and/or approved investigation.

3.2 C2.1.9 WATER PUMPS

(a) Pumping hr 1 Rate Only

(b) Standby Pump Day 1 Rate Only

WCWDM IMPLEMENTATION            
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Schedule of Rates

Rate Amount
R.c R.c

4 SCHEDULE NO. 4: CLEARING AND EXCAVATION

4.1 C2.1.10 CLEARING AND SURFACE REMOVALS (LI)

a) Remove topsoil to depth of 200mm m² 1 Rate Only

b) Saw cut, remove and dispose of asphalt and m² 1 Rate Only
stone crush base up to 200mm thickness

c) Saw cut, remove and dispose of unreinforced m² 1 Rate Only
concrete of up to 300mm thickness

d) Saw cut, remove and dispose of reinforced m² 1 Rate Only
concrete of up to 300mm thickness

e) Remove and temporarily store paving block units m² 1 Rate Only

f) Remove and temporarily store grass sods m² 1 Rate Only

g) Remove and temporarily store all types of kerbs m 1 Rate Only

4.2 C2.1.11 EXCAVATIONS (LI)

4.2.1 Excavate in all materials for trenches, backfill, m³ 14
compact, and dispose of surplus / unsuitable material 

4.2.2 Extra-over items for
i) Intermediate excavation m³ 1 Rate Only

ii) Hard rock excavation (including blasting etc.) m³ 1 Rate Only

4.2.3 C2.1.11.1 Excavate and dispose of unsuitable material from m³ 0.675
trench bottom 

4.3 C2.1.12 EXCAVATION ANCILLARIES

4.3.1 C2.1.11.1 Unsuitable material from trench bottom m³ 1 Rate Only

4.3.2 C2.1.11.2 Make up deficiency in backfill material

(a) Supply and place selected backfill material m³ 1 Rate Only
from commercial source

4.3.3 C2.1.11.3 Shore trench opposite structure or service m 1 Rate Only

4.3.4 C2.1.11.4 Existing services that intersect or adjoin a pipe
 trench

a) Services that intersect a trench No. 1 Rate Only

b) Services that adjoin a trench m 1 Rate Only

4.4 C2.1.12 FINISHES (LI)

a) Reinstatement of road crossings complete, including m² 1 Rate Only
asphalt and base layers to match existing pavement
structure for reinstatement

b) Re-instate unreinforced concrete, complete m² 1 Rate Only

c) Re-instate paving block units, complete m² 1 Rate Only

d) Re-instate grass sods, complete m² 1 Rate Only

e) Re-instate all types of kerbing, complete m 1 Rate Only

f) Topsoiling and trimming of disturbed areas using. m² 1 Rate Only
stockpiled material, including removal of debris and
levelling

R
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Schedule of Rates

Rate Amount
R.c R.c

5 SCHEDULE 5: METERS & FITTINGS
Contractor to provide specifications/product datasheets
for meters and fittings allowed for in rate provided

5.1 NEW METERS

C2.1.13 Provision and installation of battery opererated 
EMF meters and associated remote converters:

Refer to Scope of Work for detailed specifications
(Flowmetrix Batmag or equivalent)

(a) 150mm diameter No. 2

(b) 200mm diameter No. 1

(c) 250mm diameter No. 1

(d) 300mm diameter No. 4

5.2 EXISTING METERS & FITTINGS

C2.1.14 Removal and Transport of existing meters/fittings of No. 8
various diameters and delivery to the designated
Municipal Depot

5.3 C2.1.15 SUPPLY AND INSTALLATION, VALVES AND
SPECIALS 
Refer to Scope of Work for detailed specifications

5.3.1 C2.1.15.1 Supply and installation of Valves

(a) 150mm diameter. 
i) Resilient Seal Gate Valve (RSV) No. 1

ii) Non-Return Valve (NRV) No. 1 Rate Only

(b) 200mm diameter. 
i) Resilient Seal Gate Valve (RSV) No. 1

ii) Non-Return Valve (NRV) No. 1 Rate Only

(c) 250mm diameter. 
i) Resilient Seal Gate Valve (RSV) No. 1

ii) Non-Return Valve (NRV) No. 1 Rate Only

(d) 300mm diameter. 
i) Resilient Seal Gate Valve (RSV) No. 4

ii) Non-Return Valve (NRV) No. 1 Rate Only

5.3.3 C2.1.15.2 Supply and installation of Pipework:
Steel pipe section flanged at both ends:

(a) 150mm diameter pipe, 0.75m long No. 2

(b) 150mm diameter pipe, 0.5m long No. 1 Rate Only

(c) 150mm diameter pipe, 0.45m long No. 2

(d) 200mm diameter pipe, 1m long No. 1

(e) 200mm diameter pipe, 0.5m long No. 1 Rate Only

(f) 200mm diameter pipe, 0.6m long No. 1

(g) 250mm diameter pipe, 1.25m long No. 1

(h) 250mm diameter pipe, 0.5m long No. 1 Rate Only

(i) 250mm diameter pipe, 0.75m long No. 1

(j) 300mm diameter pipe, 1.5m long No. 4

Sub-total Carried Forward R
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Schedule of Rates

Rate Amount
R.c R.c

WCWDM IMPLEMENTATION            

Item
Payment 

Reference
Description Unit Quantity

Sub-total Brought Down R

(k) 300mm diameter pipe, 0.5m long No. 1 Rate Only

(l) 300mm diameter pipe, 0.9m long No. 4

5.3.4 C2.1.15.3 Supply and Installation of Couplings and 
Connecting Joints
Refer to Scope of Work for detailed specifications
All coupling to be compatible with cathodic protection
requirements (as applicable)

VJ Couplings
Refer to Scope of Work for detailed specifications

(a) 150mm diameter No. 1

(b) 160mm diameter No. 1

(c) 200mm diameter No. 1

(d) 250mm diameter No. 1

(e) 300mm diameter No. 2

(f) 315mm diameter No. 2

5.9 Reducers
Refer to scope of work for detailed specifications

(a) 160mm to 150mm No. 1

(b) 315mm to 300mm No. 2

Screw-on Flanges
Refer to Scope of Work for detailed specifications

(a) 160mm diameter No. 1

(b) 315mm diameter No. 1

Male to female threaded PVC Adapter
Refer to Scope of Work for detailed specifications

(a) 160mm diameter No. 1

(b) 315mm diameter No. 1

Compression End Plug
Refer to Scope of Work for detailed specifications

(a) 160mm diameter No. 1

(b) 315mm diameter No. 1

5.3.5 C2.1.15.4 Weld-On Flanges
Refer to Scope of Work for detailed specifications

(a) 150mm diameter No. 1

(b) 200mm diameter No. 1

(c) 250mm diameter No. 1

(d) 300mm diameter No. 2

(e) 315mm diameter No. 1

5.3.6 C2.1.15.5 Steel Split Collars
Refer to Scope of Work for detailed specifications

(a) 150mm diameter No. 1 Rate Only

(b) 200mm diameter No. 1 Rate Only

(c) 250mm diameter No. 1 Rate Only

(d) 300mm diameter No. 1 Rate Only

Sub-total Carried Forward R
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Schedule of Rates

Rate Amount
R.c R.c
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Sub-total Brought Down R

5.4 C2.1.16 Encasing Joints and/or Pipe m 16
(wrapping, 150mm wide)

5.6 C2.1.17 MANHOLES (LI)

C2.1.17.1 Removal of existing chamber

(a) Concrete No. 5

(b) Brickwork No. 2.5

C2.1.17.2 Meter/Valve chamber
(Refer to applicable detail drawings)

(a) Concrete m3
6

(b) Brickwork (230mm thick) m2
16

(c) Formwork m2
42

(d) Reinforcing steel t 1

(e) Lockable Manhole Cover & Frame No. 4

(f) Step irons No. 24

(h) Sump No. 4

(i) Sump pump No. 1 Rate Only

C2.1.17.3 Anchor/thrust blocks and pedestals No. 8

5.7 C2.1.17.4 Relocation of existing valves and fittings No. 5

RSCHEDULE NO. 5: TOTAL CARRIED TO SUMMARY OF SCHEDULES
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Schedule of Rates

Rate Amount

R.c R.c

6 SCHEDULE 6: CATHODIC PROTECTION
Refer to Standard Drawings and Specifications

6.1 C2.1.20 Cathodic Protection
Supply and install cathodic protection at chambers

C2.1.18.1 (a) Supply and install continuity bond at isolation No. 8
chambers

C2.1.18.2 (b) Supply and install sacrificial anodes No. 8

C2.1.18.3 (c) Bonding of flanges No. 8

6.2 C2.1.21 Earthing Protection
Supply and install earthing at chambers

6.4.1 C2.1.19.1 (a) Earthing protection
Contractor to provide detailed description of items
allowed for in cost estimate
Selection from below options will vary per site
based on approved design

i) Earthing Spike (crow foot) No. 1 Rate Only

ii) Basic Earth Kit (with Crow foot) No. 1 Rate Only

iii) Earth Bar (wall mounted) No. 1 Rate Only

6.4.2 C2.1.19.2 (b) Decouplers

i) Solid State Decoupler (SSD) No. 8

6.4.3 C2.1.19.3 (c) Insulator Flange Kit

(b) 150mm diameter No. 2

(c) 200mm diameter No. 1 Rate Only

(d) 250mm diameter No. 1 Rate Only

(e) 300mm diameter No. 4

R

WCWDM IMPLEMENTATION            

SCHEDULE NO. 6: TOTAL CARRIED TO SUMMARY OF SCHEDULES

Unit QuantityItem
Payment 

Reference
Description

Schedule 6 Page 9 of 9
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C3 SCOPE OF WORK 
 
GENERAL 
This section specifies and describes the supplies, services and engineering and construction works 
which are to be provided and any other requirements and constraints relating to the manner in which 
the contract work is to be performed. 
 
SCOPE 
The Scope of the Work is set out in two portions:  
 
Portion 1: PROJECT SPECIFICATION covers a general description of the project, the facilities 
available and the requirements to be met. 
 
Portion 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS covers 
variations to the standardised specifications and particular specifications, which are applicable to the 
contract. 
 
Should any requirement of the Project Specification conflict with any requirement of the standardised 
or particular specifications, the requirements of the Project Specifications shall prevail. 
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DEFINITIONS  
 
For the purpose of this Contract the following shall have the associated meaning:  
a) Unless inconsistent with the context, an expression which denotes: 

i) any gender includes the other genders; 
ii) a natural person includes a juristic person and vice versa; and 
iii) the singular includes the plural and vice versa. 

 
b) ‘Service Provider’ shall mean either a consultant or contractor appointed to provide a particular 

service, i.e. investigations, design, labour provision and/or construction. 
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ABBREVIATIONS  
 
For the purpose of this Contract the following abbreviations shall have the associated meaning:  

 
ASTM  : American Society for Testing and Materials 
BBBEE  : Broad-Based Black Economic Empowerment 
CE  : Civil Engineering Works 
CIDB  : Construction Industry Development Board 
COP  : Code of Practice for Work within the Road Reserve 
CP  : Cathodic Protection 
CITWIF  : Corrosion Institute Technical Water Industry Forum 
DC  : Direct Current 
EMF  : Electromagnetic Flow Meter 
EPWP  : Expanded Public Works Programme 
GCC  : General Conditions of Contract 
GEDSI  : Gender Equality, Disability and Social Inclusion 
GIS  : Geographic Information System 
GGBS  : Ground Granulated Blast Furnace Slag 
HDPE  : High-Density Polyethylene 
ISO  : International Organization for Standardization 
ITP  : Inspection and Test Plan 
kL  : Kilolitre 
L  : Litre 
LOS  : Level of Service 
MPa  : Megapascal 
ML  : Megalitre 
MOD AASHTO : Modified American Association of State Highway and Transportation Officials 
NRW  : Non-Revenue Water 
OHSA  : Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
OIML  : International Organization of Legal Metrology 
OPC  : OLE for Process Control 
PPE  : Personal Protective Equipment 
PTFE  : Polytetrafluoroethylene 
QAQC  : Quality Assurance / Quality Control 
RF  : Radio Frequency 
RTU  : Remote Terminal Unit 
SABS  : South African Bureau of Standards 
SANS  : South African National Standard 
SANAS  : South African National Accreditation System 
SARTSM : South African Road Traffic Signs Manual 
SBR  : Styrene-Butadiene Rubber 
SDR  : Standard Dimension Ratio 
SSD  : Solid State Decoupler 
TCC  : Technical Control Centre 
UK–SA  : United Kingdom – South Africa 
uPVC  : Unplasticised Polyvinyl Chloride 
VAT  : Value Added Tax 
VSD  : Variable Speed Drive 
WCWDM : Water Conservation and Water Demand Management 
WRC  : Water Research Commission 
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PS1 DESCRIPTION OF THE WORKS  
 

PS1.1 Employer’s Objectives 
The Employer, being the NEPAD Business Foundation, acting on behalf of the Project Funders under 
the UK–SA Municipal Water Partnership, seeks to support the improvement of bulk water 
measurement and operational efficiency within the Pixley Ka Seme Local Municipality distribution 
network. 
 
In collaboration with Pixley Ka Seme Local Municipality the project aims to ensure the accurate 
measurement, monitoring, and management of bulk water supplied within its area of jurisdiction. 
 
Significant water losses occur along bulk supply lines between reservoirs and major supply points 
within the distribution network. Accurate bulk metering is essential to enable reliable water balancing, 
leakage detection, operational control, and effective Water Conservation and Water Demand 
Management (WCWDM). This will in turn stimulate economic development and improve community-
well-being. 
 
The Employer’s objective is therefore to ensure that bulk metering infrastructure is installed, protected, 
and integrated in a manner that enables accurate system measurement, strengthens operational 
oversight, and supports sustainable Non-Revenue Water (NRW) reduction outcomes. 
 

PS1.2 Overview of the Works 
The project requires the replacement and installation of battery-operated electromagnetic flow (EMF) 
water meters with nominal diameters ranging from 150mm to 300mm, within the Municipality’s area of 
jurisdiction. 
 
The works further requires the installation of the associated convertors, cathodic protection, and 
earthing and surge protection requirements.  
 
Tenderers are encouraged to demonstrate inclusive employment practices, safeguarding measures, 
subcontracting of women-, youth- and disability-owned enterprises, and measures to ensure safe, 
inclusive worksites. 
 

PS1.3 Extent of the Works 
The Contractor shall execute the works as instructed via site-specific works orders issued by the 
Employer’s Agent. The scope of works includes, but shall not be limited to, the following: 
 

• Installation of new or replacement of faulty or mechanical bulk water meters and associated 
converters; 

• Correction of installation requirements, including strainers, isolation valves, upstream and 
downstream straight lengths, and alignment; 

• Installation of cathodic protection, earthing and bonding systems; 

• Make good any coating and/or lining damage on steel water mains during installation of the 
bulk meters, valves and/or strainers; 

• Provision of security measures such as lockable chamber covers, fencing, or protective 
structures, including small chambers where required; and 

• Reinstatement of all civil works disturbed during construction. 
 
All installations shall result in fully functional, and operational bulk metering points, and in accordance 
with relevant standards and Municipal specifications. 
 

PS1.4 Location of the Works 
The works are located across various sites within the boundaries of the Municipality, and within the 
supply and operational area. Refer to Part 4: Site Information. 
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PS1.5 Temporary Works 
Temporary works shall include:  
a) The location, verification, and protection existing services within the works area; 
b) Verification of pipe diameters and pipe material at proposed meter installation and replacement 

sites; 
c) Traffic accommodation measures to minimise disruption to vehicular and pedestrian movement; 
d) Measures to ensure the continued and uninterrupted supply of water to and from reservoirs and/or 

pump stations (where practically possible) 
 
Temporary works shall be designed and implemented to prevent disruption to the Municipality’s 
operations and the public. 
 
No stockpiling of materials, plant, excavated material, or construction-related infrastructure shall be 
permitted in areas that interfere with operational activities, access routes, or public movement, unless 
otherwise approved by the Employer’s Agent. 
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PS2 ENGINEERING 
 

PS2.1 Pixley Ka Seme Local Municipality’s Design 
PS2.1.1 Meter Requirements TBC against current Municipal Metering Specifications 
The installation of bulk water meters (100mm and above) in accordance with the manufacturer’s 
specification and standards is vital for flow meter accuracy and performance. Proper flow meter 
installation reduces or eliminates incorrect flow measurement as well as induced errors.  
 
This section sets out the minimum standard specifications for the meters that are required by Pixley 
Ka Seme Local Municipality. It should be noted that the Contractor is required to comply with the 
Municipality’s minimum standards for installation. 
 

Approved Meter Types 
Only meter types approved by the Municipality shall be supplied and installed under this contract. 
All bulk meters: 

• Shall be battery-operated electromagnetic flow (EMF) water meters 

• Shall be installed strictly in accordance with manufacturer recommendations and Municipal 
standards; 

• Shall not be installed without prior approval from the Municipality’s Department: Infrastructure 
& Engineering Services; 

• Shall not deviate from the approved specification unless written approval has been obtained 
from the Municipality’s Technical Team. 

 
Where any discrepancy exists between this specification and any applicable Municipal policy, the 
matter shall be referred to the Municipality’s Technical Team for written clarification prior to installation. 
 

Coating 
All fabricated fittings, flanged distance pieces, and associated steel components shall: 

• Be internally and externally coated with fusion-bonded epoxy in accordance with the CITWIF 
Corrosion Technical Standard Specification / DWS 9900 (Second Edition: July 2022); 

• The fusion bonded epoxy coating shall be evenly applied to the minimum final film thickness 
and shall be tested in accordance with the CITWIF Corrosion Technical Standard 
Specification / DWS 9900 (Second Edition: July 2022); 

• Heavy duty fusion bonded epoxy is suitable for full immersion under water and shall have a 
minimum dry film thickness of 325 microns; 

• Heavy duty fusion bonded epoxy shall have the same thickness both internally and externally 
on small components such as valves and flow meters plus a further 50 microns minimum re-
coatable Polyurethane overcoat if exposed to UV; 

• Buried in soil conditions the fusion bonded epoxy thickness shall be a minimum dry film 
thickness of 400 microns with an additional 800 microns of ARO (Abrasion Resistant 
Overcoat). 

 

Electromagnetic Flow Meters 
There is only one type of electromagnetic flow (EMF) meter used by the Municipality: 

1. In-line Full Bore, battery-operated 
 
These types of meters are installed in-line using flanges and do not require the use of a strainer. The 
appropriate valve(s) to accompany the installation shall be indicated as appropriate. 
 
Meters must comply with the following minimum requirements: 

1. Meter must be ISO7145, ISO4064|OIML R49 approved and must be delivered with a 
certificate of calibration; 

2. Meter flanges must comply with SABS1123 Table 1600/3 (unless specified otherwise); 
3. Meter must have a dual pulse (forward and reverse), 4-20mA and must have a Modbus RTU 

protocol as standard; 
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4. Meter must be able to be installed horizontally and vertically; 
5. Meter must be PN16 (unless otherwise specified); 
6. Meter must be able to work up to 50°C; 
7. The meter needs to have an error of less than ±0.8%, as per meter manufacturer’s 

performance datasheet. (Typical accuracy curve and error limits for an EMF water meter 
presented below) 

 
8. The enclosure sensor must be IP68 or higher. 
9. Meters must comply with the requirements of the Municipality 
10. The meter must be able to measure forward and reverse flow. 
11. The meter (converter) must have a built-in data logger with memory card and real-time clock. 
12. The battery-operated meter must have an internal 4G modem communication port. 
13. The battery-operated meter must be Modbus RTU compatible to ensure meter flow rates, 

totalised volumes and meter diagnostics can be transmitted in future 
14. The converter must be able to be supplied as remote (wall mounted).  

 

Installation Procedure 
Great care is to be taken during the storage, transport, and installation of all meters as this is what 
determines the accuracy of the unit. 
 
With every meter, it has its own unique procedure to be installed. Field Technicians installing these 
meters should familiarize themselves with the user manuals provided from the supplier, understanding 
every last aspect of that meter from how it works to installation, commissioning, and trouble shooting. 
Installation of flow meters must at a minimum be in accordance with the manufacturer’s written 
specifications in order for a flowmeter to be accurate.  

 
PS2.1.2 General Installation Rules 
In this section general rules of installing meters will be listed. These are to be followed completely 
unless a deviation is agreed upon, in conjunction with the Municipality, in writing. 
 

1. Every design has a certain tolerance to non-stable velocity conditions in the pipe, but all units 
require proper pipe configurations to operate efficiently. Pipe configurations provide a normal 
flow pattern for the device, ensuring specified accuracy and performance. The figures below 
give an indication of what is meant by this.  
 
Please note that each meter type may have specific manufacturer requirements that shall be 
adhered to. As a minimum, installations shall provide straight pipe lengths of at least 5 × DN 
upstream of the meter and 2 × DN downstream of the meter. Deviations from these minimum 
requirements will only be permitted where: 

• site constraints necessitate such deviation;  

• the meter manufacturer’s specifications allow for the proposed arrangement; and  

• prior approval has been obtained from the Municipality’s Department: Infrastructure & 
Engineering Services. 
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2. Where the meter is installed on the discharge side of a pump, a minimum of 10 – 20 pipe 
diameters upstream and 5 – 10 pipe diameters downstream straight pipe is required. 

3. The installed flow meter must maintain an accuracy as per the error limits applicable to the 
meter Class and meter performance datasheet. 

4. The flow meter must be capable of displaying totalized flows and rate of flows in metric units. 
5. The meter must be capable of giving a visual meter reading, a real time electronic output 

signal, and can be interfaced either to a data logging device or to telemetry equipment using 
Modbus RTU protocol communication 

a. For battery powered electromagnetic flow meters, the meter must be able to log flow 
data and be interfaced with future SCADA systems. 

6. The meter must be labelled to show the direction of flow and any other data necessary to 
achieve the desired accuracy (e.g. calibration factors). With regards to clamp-on and insertion 
meters, the pipe needs to be marked showing the direction of flow neatly with WHITE paint 
next to the installation. 

7. The meter must be easily identifiable by the manufacturer’s serial number firmly attached to 
the meter. 

5 dia 2 dia 

5 dia 2 dia 

5 dia 

2 dia 

5 dia 

2 dia 
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8. Associated fittings, such as flow straighteners, pipe reducers, bends, valves, strainers etc. are 
to be located outside the specified lengths of straight pipe 

9. The meter must not be installed in a section of pipe where there may be air pockets. If it is 
likely that air will become entrapped near the meter, an air valve must be installed upstream of 
the meter (as per the design engineer). 

10. The bulk flow meter must be installed in an easily accessible location which must comply with 
Health and Safety Regulations to ensure safety and minimise hazards and risks. 

11. Flange gaskets must not protrude into the bore of the pipe and must be sealing and 
electrically insulating. 

12. Meters need to be verified within a 24-month period.  
13. Reservoirs & Towers  

a. Flow Rate – Litres/sec (l/s) 
b. Totalised Flow – Cubic metres (m3) 

14. Check Meters 
a. Flow Rate – Cubic metres/hour (m3/hr) 
b. Totalised Flow – Cubic metres (m3) 

15. Before any meter is installed, the meter’s data sheets need to be sent through to Employer’s 
Agent and Municipality for approval. 

 
PS2.1.3 Installation Rules 
In this section, rules of installing meters will be listed. These are to be followed completely unless a 
deviation is agreed upon in conjunction with the Municipality in writing. 
 

Electromagnetic Flow Meters 
1. The flow sensor must be grounded according to manufacturer specifications for safety and to 

ensure proper and reliable operation. 
2. The flow meter must not be installed in areas of strong magnetic fields or vibration. 
3. The meter sensor terminal box must be potted and sealed to prevent water ingress (IP68). 
4. The flow sensor must be insulated from the pipeline by means of insulating flange kits. 
5. Continuity of the pipe is achieved by bypassing the meter with an earthing cable (minimum 

10mm sq). 
6. Continuity Bonding must be outside the chamber for all new flow meter chamber installations 

and must be inside the chamber for existing flow meter installations (where installation outside 
is not practically feasible). 

7. Signal cables are not to be cut and re-joined unless done so by the supplier. 
8. A 20mm or 25mm galvanised conduit is to be run the shortest possible distance to the wall of 

the chamber containing the signal cables. Cable must be taken to ground immediately. No 
cables are to be left open. 

9. Line pressure and temperature will not exceed the flow meter rating. 
10. Meters may not be installed in areas where high RF, EMI, or other electrical interference may 

be present. Including devices such as VSD’s (variable speed drives), large AC motors, etc. 
11. Make sure that the correct formulas are used for installation purposes according to the 

manufacturer’s installation manual. 
12. The following minimum clear distance requirements apply: A 5x diameter straight pipe before 

the meter and a 2x diameter downstream. Bi-Directional meters need to have 5x diameter 
upstream and 5x diameter downstream. Unless the manufacture requires a greater distance, 
in this case the manufacturer’s specifications will take preference. 

13. Meter needs to have a digital display, showing both flow rate and flow totals. 
14. All parameters that have been programmed into the meter convertor need to be recorded and 

given to the Municipality. 
 

PS2.1.4 Converters, Cables, Earthing & Chambers 
In this section, rules of installing converters and cables will be discussed. 

 

Meter Convertors 
1. The converters must meet all the minimum required specifications as stipulated, and must 

comply with ISO standards. 
2. All new installations must be rated IP65 or better. 
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3. All converters must have nameplates affixed on them to display among others, power supply, 
manufacturer, serial number etc. 

4. Remote mounted converters are to be used for all flow meter installations. Compact convertor 
installations will only be allowed if specified by the Employer’s Agent. 

5. The converters must be installed away from direct sunlight and must not be subjected to 
heavy vibrations, prolonged jets of water or immersion. 

6. The converters must be capable of giving the following outputs: analogue current output, pulse 
output, alarm output, and Modbus RTU protocol communication. 

7. Signal converters that are password protected or installed in secure, locked locations must be 
installed on a back plate. 

8. For remotely located meters, the converter might be installed in a suitable bunker and not in 
the flow meter chamber: 

a. Where the flow meter is installed in a secure location, lockable steel bunkers may be 
used to house the convertor. 

b. Where the flow meter is installed in a location prone to vandalism, lockable concrete 
bunkers might be used to house the convertor. 

9. All converter installations must be properly grounded according to SABS standards and 
manufacturer recommendations. 

10. The converters must be connected to the flow sensors through surge protection devices using 
manufacturer recommended cables. 

11. All electrical wiring must follow SABS regulations and manufacturer guidelines.  
 

Cabling 
1. Only manufacturer specified signal and field current cables must be used for electromagnetic 

flow meters. 
2. All cabling recommendations of the manufacturer must be adhered to concerning grounding 

and shielding. 
3. For all electromagnetic flow meter installations in the Municipal network, the maximum cable 

length between the flow sensor and signal converter must be 30m or less. 
4. Cable terminations must be performed according to the manufacturer’s specifications. 

 

Earthing 
All flow meter installations (sensors and convertors) must be connected to an instrument earth to 
minimise or eliminate external influence on the flow measurements. 
 

1. The instrument earth must be crow’s foot of copper strips placed in the soil. 
2. Earthing wire must be stranded copper cables at least 6 square millimetres, terminated in lugs 

and bolted to the earth rings, flow meter flanges for full bore and flow meter casing for 
insertion probes and firmly clamped to the instrument earth. 

3. The signal convertors and flow sensors are to be connected to the same earth via a 10 square 
millimetre earth wire. 

4. Earthing needs to run alongside power cable. 
5. An 8Ω or lower electrical earth is acceptable. 

 

Meter Chambers 
1. Chambers need to be designed according to the pipe size and not the meter size. There 

needs to be sufficient space for maintenance in future (i.e. a person must be able to entry the 
chamber, as well have sufficient space to remove any fittings).  

2. All chambers need to have step irons installed. 
3. Chambers must have a build in sump. 
4. Chambers must have a concrete slab for the base. 
5. All new chambers shall have continuity bonding installed on the outside of the chamber. 
6. All existing chambers shall have continuity bonding installed on the inside of the chamber. 
7. Chamber’s walls must protrude 200mm from the natural ground level. (Without taking into 

consideration the thickness of the roof slab) 
8. All Chambers must have a screed angled towards the sump. 
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9. There needs to be a clearance of 350mm below the lowest point on the pipe (flange or valve) 
and the floor slab, and 350 between the pipe and the chamber walls, unless specified 
otherwise. 

10. Chamber needs to have a lockable lid  
11. Chamber needs to be void of external water ingress (ground and rain water) 
12. Chambers need to be built with the conduits already installed through the walls. 500mm from 

the top of the wall. 
13. As far as practically possible, meters are to be housed within their own chambers. 
14. All chambers must be suitably earthed. 

 
PS2.1.5 Commissioning Requirements 
In this section, describes the commissioning requirements 
 

1. Commissioning of a new bulk flow meter installation must be carried out in accordance with 
the Municipality’s commissioning procedure. 
 

2. Commissioning must be conducted by the flow meter installer together with a competent 
Municipality’s official. 

 
3. A commissioning form must be produced and updated by both parties declaring that the 

installed meter: 
a. Has been installed to both manufacturer’s and the Municipality’s standards and 

specifications. 
b. The meter is operating within the permitted accuracy. 

 
PS2.1.6 Cathodic Protection & AC Mitigation 
In this section, describes the Cathodic Protection and AC Mitigation requirements 
 

General 
All Cathodic Protection (CP) and AC Mitigation requirements related to bulk water meters, associated 
pipework and or chambers must be directed through the Municipality’s Technical Representative for 
final approval.  
 
It will be the responsibility of the respective consultant and contractor/s to appoint suitably qualified 
specialists in these fields with respect to design and installation of the various components that make 
up the CP and AC mitigations systems. 
 

Cathodic Protection 
1. All bulk water meters need to be installed with cathodic protection (CP) in mind. This means 

that all Electromagnetic-Flow (EMF) Meters need to be electrically isolated from the mainline 
steel pipeline. Note: If the mainline steel pipeline is electrically grounded, the impressed 
current on the pipeline that is designed to afford cathodic protection will be drained to ground 
and negate the purpose of CP. Electrical connection, continuity bonding, insulating flange kits, 
cabling, earthing and surge protection requirements for the meters needs to verified and 
tested to ensure it meets the requirements of: 

a. The meter manufacturers’ specifications. 
b. Electrical and earthing installation codes of South Africa. 
c. Cathodic Protection requirements as specified 

 
2. All man entry chambers need to be suitably earthed and that the mainline steel pipeline needs 

to be insulated to this earth and that of the rebar associated with the chamber construction. 
 

3. Continuity bonding of the pipeline and associated fittings etc. must also occur according to 
best practices. The wrapping of these flanges and pipework must occur to avoid the effects 
corrosion due to condensation in the chamber. 
 

4. Sacrificial anodes will be placed in all man access chambers as a precautionary measure to 
corrosion during flooding. The size, type, layout and number of anodes to be used must be 
determined by an accredited corrosion specialist.  



Page (12) 

WCWDM Implementation 

Scope of Work 

 

 12 

 
5. Installed Insulating flange (IF) kits must also be verified as functional, mechanically safe and 

according to best practices standards by the same accredited corrosion specialist. 
 

AC Mitigation 
Where AC interference has been established on the pipeline, the design and installation of the Solid 
State Decoupler (SSD) must occur by an accredited AC mitigation specialist. The SSD must be 
designed for cathodic protection in mind.   
 

PS2.2 Drawings and Specifications 
Typical detail drawings and specifications are provided for the execution of the works. 
 
Upon receiving the instruction to proceed with construction the Contractor will receive three sets of 
typical drawings. 
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PS3 PROCUREMENT 

PS3.1 Sub-contracting 
The Contractor is: 
a) not obliged to utilise any sub-contractors specifically nominated by Municipality 
b) required to utilise local sub-contractors for the completion of unskilled labour-based sections of the 

works, where practical.  
c) responsible for all work executed on their behalf or under their supervision and/or management by 

all sub-contractors, including nominated sub-contractors. 
 
NB: The Employer shall not negotiate directly with sub-contractors and all problems relating to 
payments, programming, workmanship, etc., are matters between the Contractor and their sub-
contractors. 
 
It is anticipated that the following services will be sub-contracted: 

• Cathodic Protection Specialist 
 
THE FOLLOWING KEY ITEMS NEED TO BE ADDRESSED WITH REGARD TO THE CATHODIC 
PROTECTION SPECIALIST 
 
Cathodic Protection – Person must be certified to make good coatings on steel pipework. 
The names of the companies proposed to carry out the cathodic protection and/or earthing work and 
the CVs of their respective personnel must be provided prior to any works being completed. 
 

PS3.2 Gender Equality, Disability, and Social Inclusion Requirements 
The Contractor shall ensure that procurement processes promote equitable participation of women, 
youth, and persons with disabilities, in alignment with the Employment Equity Act and BBBEE 
requirements. Opportunities for subcontracting and labour engagement shall be advertised 
transparently and without discrimination. Priority should be given, where feasible, to qualified women 
owned, youth owned or disability inclusive enterprises, provided they meet the technical requirements 
of the contract. 
 
Implementation of the above requirements shall be undertaken to the extent practically feasible within 
the defined technical scope of the Works and without compromising safety, quality, or operational 
requirements. 
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PS4 CONSTRUCTION 
 

PS4.1 Applicable Standards 
All works shall comply with: 

• Pixley Ka Seme Local Municipality standards and specifications; 

• Relevant SANS standards applicable to bulk water metering, pipework, valves, coatings and 
civil works; 

• The latest edition of the applicable SANS standards at the time of tender; and 

• The Occupational Health and Safety Act; 
 
Where a specific standard is referenced elsewhere in this specification, that standard shall take 
precedence. 
 
PS4.1.1 National standards 
The works shall comply with the latest editions of the following standards, where applicable: 
 

• SANS 558 – Cast iron surface boxes and manhole covers 

• SANS 664 – Cast iron gate valves for waterworks 

• SANS 665 – Cast iron gate valves for general purposes 

• SANS 719 – Electric welded steel pipes for aqueous fluids 

• SANS 920 – Steel bars for reinforcement of concrete 

• SANS 1024 – Welded steel fabric for concrete reinforcement 

• SANS 1056 series – Ball valves 

• SANS 1123 – Pipe flanges 

• SANS 1217 – Painted and powder-coated steel pipes 

• SANS 1529 (Parts 1, 3, 4, 9) – Water meters 

• SANS 1882 – Polymer concrete surface boxes and covers 

• SANS 2001 series – Construction works 

• SANS 5861–5864 – Concrete testing (where applicable) 
 
These Specifications are not issued with this volume but are available at the Contractor’s expense 
from South African Bureau of Standards (SABS): 
 
Office Address:  
1 Dr Lategan Road  
Groenkloof  
PRETORIA 
0027 
 
Telephone: (+27(0)12 428 7911  
Email: info@sabs.co.za / sales@sabs.co.za 
 
PS4.1.2 Other Standards 
In addition to the national standards listed in PS4.1.1, the works shall comply with the latest applicable 
editions of the following standards and regulatory documents: 
 

• ISO 4064 series – Water meters for cold potable water and hot water 

• ISO 6817 – Measurement of conductive liquids in closed conduits – Electromagnetic 
flowmeters 

• ASTM C309 Type 1 – Liquid membrane-forming compounds for curing concrete (where 
applicable) 

• ASTM C150/C150M – Standard Specification for Portland Cement (where applicable) 

• ISO 2531 – Ductile iron pipes, fittings, accessories and their joints for water or gas 
applications (where applicable) 

• Pixley Ka Seme Local Municipality Miscellaneous By-Laws and Codes of Practice (COP) 
(latest editions) 

mailto:info@sabs.co.za
mailto:sales@sabs.co.za
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• South African Road Traffic Signs Manual (SARTSM), Chapter 13 (Volume 2) 
 
Where works are undertaken within the road reserve, compliance with the Municipality’s by-laws and 
Codes of Practice (COP) shall be mandatory. In the event of any conflict between the COP and the 
standardised or particular specifications, the requirements of the COP shall prevail. 

 

PS4.2 Particular generic specifications 
PS4.2.1 Minimum health and safety requirements 
The following requirements shall be deemed minimum compliance requirements to ensure the health 
and safety of the public and workers during the execution of the Contract:  
 
a) The Contractor shall comply with the Occupational Health and Safety Act, 1993 (Act No. 85 of 

1993), and all applicable regulations promulgated thereunder. 
b) The Contractor shall ensure that all activities are planned, executed and supervised in a manner 

that prevents injury, occupational illness, damage to property, and risk to the public. 
c) The Contractor shall ensure that all personnel are suitably trained, competent, medically fit (where 

required), and provided with appropriate personal protective equipment (PPE). 
d) All work at reservoir sites and associated infrastructure shall be executed in accordance with 

approved method statements and risk assessments, taking into consideration confined spaces, 
working at heights, electrical installations, and any other site-specific hazards. 

e) The Contractor shall implement appropriate access control, signage, barricading, and traffic 
management measures where required to safeguard the public. 

f) The Contractor shall ensure that all plant, tools, and equipment are fit for purpose, properly 
maintained, and operated by competent persons. 

g) The Contractor shall immediately report any incidents, injuries, or dangerous occurrences to the 
Employer’s Agent and to the relevant authorities as required by legislation. 

 
PS4.2.2 Pipe handling and storage 
Pipes shall be handled and stored in accordance with manufacturer’s specifications and these 
specifications, including: 
a) Pipes shall be stored on flat level ground or the storage base shall be made level to ensure pipes 

are stacked level and vertical. Pipes shall be kept securely anchored to prevent movement using 
timber, timber wedges or sand bags. Pipes shall be placed on timber bearers not more than 1.5m 
apart. Where pipes are stacked, timber bearers shall be placed between each layer of pipes. It 
shall also be ensured that the weight of upper units do not cause deformation to pipe in lower 
units. 

b) Plastic pipes shall be stored away from contact with chemicals or ground contaminated with 
chemicals. 

c) Care shall be taken to prevent scoring and scratching of plastic pipes. 
d) Rubber rings for pipe joints shall be stored in a cool area, preferably 20°C or less and away from 

direct sunlight. They shall be protected to ensure that there is no contact with petroleum products. 
SBR rings shall also be stored away from sources of ozone such as fluorescent lights and electric 
motors. 

e) Plastic pipes, and steel pipes with bituminous coatings shall be stored in a shaded area at all 
times.  Where permanent storage structures are not available, pipes shall be stored under shade-
cloth canopies manufactured from shade-cloth with shade cover rated at a minimum of 80%, 
protecting the pipes from direct sunlight from all angles.   

 
PS4.2.3 Inspection of pipes and fittings  
Pipe components shall be checked for damage and flaws immediately before installation, where:  
a) plastic pipes and fittings shall be checked for gouges, cracks, holes, flattening and indentations. 
b) rubber rings shall be checked for tears or any other damage or flaws before making each joint. 

 
Damaged or flawed pipes and fittings shall only be used if approved by the Employer’s Agent. Pipes 
and fittings considered unsuitable for use by the Employer’s Agent shall be removed from the site at 
the Contractor's expense. The Employer’s Agent may approve the repair of any damage where the 
pipe or joint may be repaired without affecting its performance. 
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PS4.2.4 Site restoration  
The Contractor, following all Works completion, shall disassemble all equipment and restore the site to 
original condition. Any noticeable surface defects, due to the executed Works, shall be repaired by the 
Contractor. 
 
All excavations shall be backfilled and compacted to minimum density of 95% MOD ASSHTO, unless 
otherwise instructed by the Employer’s Agent or their duly authorized representative.  
 
PS4.2.5 Locating of services 
The Contractor shall locate all services, known and unknown, within the vicinity of the ordered Works, 
using specialist equipment and if required exposing such by means of hand excavation. This shall be 
limited to where ordered Works may result in damage of such services, typically as may be the case 
with the installation of a new meter and/or fitting or repositioning of an existing meter and/or fitting. 
 
PS4.2.6 Excavation 
All secondary mains, meter, and fitting excavations shall be in accordance with SANS 2001-DP2. 
Excavations shall be undertaken by hand in the vicinity of existing services and infrastructure. 
Mechanical excavation shall only be permitted where the Contractor has demonstrated, to the 
satisfaction of the Employer’s Agent, that hand excavation is not reasonably practicable. 
 
The Contractor shall remain fully responsible for the protection of existing services and infrastructure 
at all times. 

 
PS4.2.7 Replacement of an existing meter or fitting 
In-situ replacement of an existing meter or fitting shall occur where such has been identified as 
defunct and the Contractor ordered to execute its replacement. The Works shall include removing the 
defunct meter or fitting, cleaning existing pipework and fittings and installation of replacement meter or 
fitting.  
 
New and existing pipe(s) and fitting(s) shall be properly bedded in accordance with SANS 2001-DP2 
and excavations shall be backfilled and compacted to minimum 90% MOD AASHTO, unless otherwise 
directed. 
 
During the replacement activity any defunct meter, pipes, fittings, or chamber, within the Works area 
and forming part of the Municipality’s infrastructure shall be identified by the Contractor and prior 
written approval shall be obtained for its replacement.  
 
Testing of the complete connection affected by the ordered Works shall be in accordance to 
SANS 2001-DP2 and Municipality’s specifications. 
 
PS4.2.8 Chamber frame and cover replacement 
The Contractor shall replace an existing chamber frame and cover with a new frame and cover, 
including: removing the existing frame and cover, cleaning of frame and cover, check integrity of 
existing brickwork, removing loose brickwork, preparing area to patch brickwork or concrete, and 
placing and levelling the new frame and cover in mortar per the standard detail drawings. 
 
PS4.2.9 Spoiling of material 
The indiscriminate disposal of excavated material shall not be permitted. 
 
All surplus, unsuitable, or waste material arising from the Works shall be removed from site and 
disposed of at a legally approved disposal facility. The Contractor shall identify the proposed disposal 
site and obtain approval from the Employer’s Agent prior to disposal. 
 
Disposal shall comply with all applicable environmental legislation and municipal requirements. The 
Contractor shall be responsible for all transport, handling, and disposal costs associated therewith. 
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PS4.2.10 Chamber appurtenances  
PS4.2.10.1 Frames and covers  

Chamber frames and covers shall conform to the applicable standard SANS 558 requirements, 
however such covers and frames shall, unless specified otherwise,:  
a) be blue polymer reinforced concrete castings for water; 
b) be for the appropriate duty (for the installation location; i.e. light, medium and heavy) watertight 

type and bolt-hinged lid as noted on the standard detail drawings; 
c) have a cover and seat that shall have machined bearing surfaces to prevent rocking and rattling; 
d) have the Municipality’s brand (logo only) cast on;  
e) be solid; and  
f) have a concealed pick hole for all water chambers.  
 

PS4.2.10.2 Chamber step irons  
Chamber step irons shall conform to the applicable standard SANS requirements, but shall be: 
a) spaced at 300mm centres;  
b) distanced not exceed 600mm between the top of casting and the first step; and 
c) plastic or similar approved. 
 
PS4.2.11 Chamber bedding 
a) Precast chamber forms  
Precast chamber form bases shall be bedded on granular material or acceptable undisturbed 
foundation material. 
 
b) Cast-in-place chambers 
Concrete bases shall be poured on granular material or acceptable undisturbed foundation material. 
 
PS4.2.12 Concrete, formwork and reinforcement  
All in-situ concrete works (mass and reinforced) shall comply with SANS 2001-CC1 (Concrete Works), 
supplemented by the clauses in this section. 
Where: 

• SANS 2001-CC1 and the clauses in this section are in conflict, the clauses in this section shall 
take precedence; and 

• The term “plain concrete” appears in SANS 2001-CC1, it shall be interpreted as “mass 
concrete”. 

 
PS4.2.12.1 Cement 

Cement used in the Works shall comply with SANS 50197-1 (EN 197-1) or other approved equivalent 
standard. 
 
Unless otherwise approved by the Employer’s Agent, all structural concrete shall be supplied as 
ready-mixed concrete from an approved batching plant. 
 
Where site-mixed concrete is permitted, cement shall be stored in a dry, weatherproof structure and 
protected from moisture contamination. Cement shall be used in the order of delivery. 
 
The Employer’s Agent may require samples from any consignment of cement for testing. Cement from 
which samples have been taken shall not be used until approval has been granted. 
 
Blended cements incorporating ground granulated blast furnace slag (GGBS) or fly ash in accordance 
with SANS 50197-1 may be used, subject to approval by the Employer’s Agent. 
 

PS4.2.12.2 Sand (Fine aggregate)  
Fine aggregate shall comply with the requirements of SANS 1083. 
 
All aggregates shall be sourced from an approved supplier and shall be clean, durable, and free from 
organic matter, clay, or deleterious materials. 
 
The Employer’s Agent may request representative samples for testing where deemed necessary. No 
aggregate shall be used until approved by the Engineer. 
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Where ready-mixed concrete is used, compliance certification from the batching plant shall be deemed 
acceptable unless otherwise instructed. 
 
a) Coarse aggregate shall comply with the requirements of SANS 1083 and shall be clean, durable, 
and free from clay, organic matter, and other deleterious materials. 
 
No aggregate shall be used until approved by the Engineer. The Engineer may require representative 
samples for testing where deemed necessary. Where ready-mixed concrete is supplied, compliance 
certification from the batching plant shall be deemed acceptable unless otherwise instructed. 
 
Aggregates known to exhibit excessive shrinkage or deleterious characteristics shall not be permitted. 
 
b) The Contractor shall ensure that aggregates used in concrete are not alkali-reactive. Where 
required by the Employer’s Agent, certification confirming compliance shall be submitted. The cost of 
any required testing shall be borne by the Contractor. 
 

PS4.2.12.3 Concrete  
Concrete shall comply with SANS 2001-CC1. 
 
Unless otherwise specified: 

• Mass concrete shall have a minimum 28-day characteristic compressive strength of 20 MPa. 

• Reinforced concrete shall have a minimum 28-day characteristic compressive strength of 25 
MPa. 

 
Concrete shall be supplied as ready-mixed concrete from an approved batching plant, unless 
otherwise approved by the Employer’s Agent. 
 
Concrete workability shall be suitable for the method of placement and compaction. Where required by 
the Employer’s Agent, slump testing shall be carried out in accordance with SANS 5862-1. 
 
The Contractor shall be responsible for the concrete mix design and for achieving the specified 
strength. 
 

PS4.2.12.4 Ready mixed concrete  
Ready-mixed concrete shall be supplied by a reputable commercial batching plant capable of 
producing concrete compliant with SANS 2001-CC1 and the specified strength class. 
 
The Contractor shall submit the proposed supplier’s details and compliance certification to the 
Employer’s Agent for approval prior to use. 
 
All ready-mixed concrete shall be delivered with batch delivery notes indicating mix designation, 
strength class, and time of batching. 
 

PS4.2.12.5 Strength and Quality Control of Concrete  
The Contractor shall be responsible for the design of the concrete mix and for ensuring that concrete 
supplied complies with the specified strength class and the requirements of SANS 2001-CC1. 
 
a) Trial Mixes and Material Approval 
Where required by the Engineer, the Contractor shall submit evidence that the proposed concrete mix 
design complies with the specified strength requirements. This may include: 

i) Test results from an approved independent laboratory; or 
ii) Certification from the ready-mix supplier confirming compliance with the specified strength 
class. 

 
The cement type, aggregate source, or mix design shall not be changed without prior notification to 
and approval by the Engineer. 
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b) Consistency and Workability 
Concrete shall have sufficient workability to permit proper placement and compaction without 
segregation or excessive bleeding. Where required, slump testing shall be conducted in accordance 
with SANS 5862-1. 
 
The Contractor shall ensure that concrete is placed and compacted in a manner that achieves full 
compaction around reinforcement and into formwork corners. 
 

PS4.2.12.6 Alkali-aggregate reaction  
Aggregates used in concrete shall be non-reactive and shall not result in deleterious alkali–silica or 
alkali–aggregate reactions. 
 
The Contractor shall ensure that concrete materials comply with the requirements of SANS 2001-CC1 
and that the risk of alkali–aggregate reaction is appropriately mitigated. 
 
Where required by the Employer’s Agent, the Contractor shall submit certification confirming that: 

• The aggregates are not alkali-reactive; or 

• The selected cement and mix design mitigate the risk of alkali–aggregate reaction. 
 
The cost of any required testing or certification shall be borne by the Contractor. 
 

PS4.2.12.7 Pumping of concrete  
Concrete may be placed by pumping, provided that: 

• The concrete mix is suitable for pumping and complies with the specified strength class and 
SANS 2001-CC1; 

• Placement does not result in segregation, excessive bleeding, or loss of workability; and 

• Proper compaction is achieved. 
 
The Contractor shall ensure that pumping equipment and procedures are suitable for the works and 
shall remain responsible for the quality and performance of the concrete. 
 

PS4.2.12.8 Admixtures to concrete 
Admixtures may be used in concrete provided that: 

• They are compatible with the cement and other constituents of the mix; 

• They comply with applicable standards; and 

• Their use does not adversely affect the specified strength, durability, or performance 
requirements. 

 
Where required by the Engineer, the Contractor shall provide the following information: 

a) The trade name, manufacturer, and recommended method of use; 
b) Typical dosage rates; and 
c) Certification confirming suitability for the intended application. 

 
The Contractor shall remain responsible for ensuring that the use of admixtures does not impair the 
quality or performance of the concrete. 
 

PS4.2.12.9 Slump test 
Slump testing of freshly mixed concrete, where required, shall be carried out in accordance with 
SANS 5862-1. 
 
Testing shall be performed by competent personnel using calibrated equipment. Slump values shall be 
appropriate to the placement method and approved by the Engineer. 
 
Where a slump test result indicates non-compliance or where the specimen collapses or shears, the 
test shall be repeated and appropriate corrective action taken. 
 

PS4.2.12.10 Concrete cubes 
Sampling, preparation, curing, and testing of concrete cubes shall comply with: 

• SANS 5861-2 (Sampling of freshly mixed concrete); and 



Page (20) 

WCWDM Implementation 

Scope of Work 

 

 20 

• SANS 5863 (Compressive strength testing of hardened concrete). 
 
Unless otherwise directed, one set of three cubes shall be taken for every 40 m³ of concrete cast, or 
part thereof. 
 
Cube testing shall be carried out by a SANAS-accredited laboratory approved by the Engineer. 
 
The Contractor shall be responsible for: 

• Provision of cube moulds; 

• Proper sampling and curing of test specimens; 

• Transport of cubes to the testing laboratory; and 

• All associated costs. 
 
Concrete shall be deemed to comply where the compressive strength results meet the specified 28-
day characteristic strength 
 

PS4.2.12.11 Concrete quality 
Where concrete cube test results indicate non-compliance with the specified 28-day characteristic 
strength, the Employer’s Agent may require further investigation. 
 
If the Contractor disputes the cube test results, the Contractor may, at their own cost, arrange for core 
samples to be taken from the affected structure and tested by a SANAS-accredited laboratory in 
accordance with SANS 5865. 
 
The concrete shall be deemed acceptable if the estimated in-situ strength determined from the cores 
is not less than the specified characteristic strength. 
 
Where the concrete is found to be non-compliant, the Employer’s Agent may, at their discretion: 

a) Require approved remedial measures to be undertaken by the Contractor at their own cost; 
b) Accept the concrete subject to an agreed reduction in payment; or 
c) Instruct removal and replacement of the affected work at the Contractor’s cost. 

 
All costs associated with additional testing, investigation, remedial work, or replacement shall be borne 
by the Contractor. 
 

PS4.2.12.12 Placing and Compaction of Concrete 
All concrete shall be placed, compacted, and cured in accordance with SANS 2001-CC1 and good 
construction practice. 
 
The Contractor shall ensure that: 

• Concrete is placed without segregation; 

• Adequate compaction is achieved using suitable mechanical vibrators; 

• Concrete is properly worked around reinforcement and into formwork; and 

• Cold joints are avoided unless specifically approved by the Employer’s Agent. 
 
Concrete shall not be placed after initial set has commenced. 
 
Where concreting operations are to be undertaken, reasonable notice shall be given to the Employer’s 
Agent to allow for inspection, in accordance with the Contract. 
 
If concreting is interrupted, construction joints shall be prepared in accordance with SANS 2001-CC1 
and to the satisfaction of the Employer’s Agent. 
 
Concrete shall be protected during curing to prevent premature drying, thermal shock, or disturbance. 
 
No patching or remedial work to structural concrete shall be undertaken without prior approval of the 
Employer’s Agent. 
 



Page (21) 

WCWDM Implementation 

Scope of Work 

 

 21 

PS4.2.12.13 Curing of concrete 
Concrete shall be cured in accordance with SANS 2001-CC1 to ensure adequate strength 
development and durability. 
 
Exposed concrete surfaces shall be protected from premature drying and maintained in a moist 
condition for a minimum of 7 days, unless otherwise specified or where rapid-hardening cement is 
used. 
 
Curing may be achieved by approved methods including water curing, wet coverings, curing 
compounds, or other suitable means. 
 
The Contractor shall ensure that curing procedures are appropriate to site conditions and shall remain 
responsible for achieving the specified strength and performance requirements. 
 

PS4.2.12.14 Movement joints 
Where concrete elements abut existing structures, chambers, or rigid surfaces, movement joints shall 
be provided as indicated on the drawings or as directed by the Employer’s Agent. 
 
Movement joints shall consist of approved compressible joint filler, such as bitumen-impregnated 
fibreboard or closed-cell polyethylene strip, of suitable thickness to accommodate anticipated 
movement. 
All jointing materials shall be installed in accordance with manufacturer recommendations and good 
construction practice. 
 
Where concrete pathways or slabs are reinstated adjacent to existing structures, appropriate isolation 
joints shall be formed. 
 

PS4.2.12.15 Cutting, punching or hacking concrete 
No reinforced concrete element forming part of the existing infrastructure shall be cut, cored, drilled, or 
otherwise altered without the prior approval of the Employer’s Agent. 
 
The Contractor shall submit details of the proposed method, equipment, and extent of cutting prior to 
commencing such work. 
 
The Contractor shall ensure that cutting operations do not compromise the structural integrity of the 
element and shall make good all affected surfaces to the satisfaction of the Employer’s Agent. 
 
All associated costs shall be deemed to be included in the Contract rates unless otherwise instructed. 
 

PS4.2.12.16 Sleeves pieces  
Where openings are required in reinforced concrete elements for the passage of pipes, conduits, 
cables, or fittings, such openings shall be formed using approved sleeves cast in position prior to 
concreting. 
 
No holes shall be formed in reinforced concrete after casting without the prior approval of the 
Employer’s Agent. 
 
Sleeves shall be of suitable material and class appropriate to the installation (e.g., uPVC, HDPE, or 
steel as applicable), and shall be securely fixed in position to prevent movement during concreting. 
 
Where multiple services pass through a concrete element, the Contractor shall ensure adequate 
spacing and structural integrity of the member. 
 
All anchor bolts, inserts, brackets, or embedded fittings required for meter installation or associated 
equipment shall be accurately positioned and cast into the concrete as the work proceeds. 
 

PS4.2.12.17 Formwork  
Formwork shall be designed, supplied, erected, and maintained by the Contractor to support and 
contain the concrete until it has gained sufficient strength to be self-supporting. 
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Formwork shall be: 

• Adequately braced and supported to maintain correct line, level, and dimensions; 

• Sufficiently tight to prevent loss of cement paste; and 

• Constructed of materials suitable for the required finish and structural integrity. 
 
The Contractor shall be responsible for the design and stability of the formwork. Where requested, 
details of the proposed formwork system shall be submitted to the Employer’s Agent for review. Such 
review shall not relieve the Contractor of responsibility for safety or performance. 
 
Formwork shall be cleaned and properly prepared prior to placement of concrete. 
 
Formwork shall not be removed until the concrete has attained sufficient strength to support itself and 
any imposed loads. Removal shall be carried out without causing damage to the concrete. 
 

PS4.2.12.18 Smooth formwork 
Where concrete surfaces are to remain exposed and no additional finish is specified, formwork shall 
be of a type and condition capable of producing a smooth and even surface. 
 
Formwork materials shall be suitable for the intended finish and shall not result in surface defects, 
honeycombing, or excessive marking. 
 
The required surface finish shall be as indicated on the drawings or as directed by the Employer’s 
Agent. 
 

PS4.2.12.19 Reinforcement rods 
Reinforcement steel shall comply with: 

• SANS 920 (Steel bars for concrete reinforcement); and 

• SANS 1024 (Welded steel fabric for reinforcement of concrete), where applicable. 
 
Reinforcement shall be of the grade and diameter indicated on the drawings. 
 
All reinforcement shall be: 

• Clean and free from oil, loose rust, scale, or other deleterious matter; 

• Accurately positioned and securely fixed prior to concreting; and 

• Provided with the specified concrete cover in accordance with SANS 2001-CC1. 
 
Substitution of reinforcement grade or type shall not be permitted without prior approval of the 
Employer’s Agent. 
 

PS4.2.12.20 Concrete reinforcement  
All reinforcement shall be supplied, cut, bent, and fixed in accordance with: 

• SANS 920 (Steel bars for concrete reinforcement); 

• SANS 1024 (Welded steel fabric); and 

• SANS 282 (Bending dimensions and scheduling of reinforcement). 
 
Reinforcement shall be placed strictly in accordance with the drawings and shall be securely fixed to 
prevent displacement during concreting. 
 
Concrete cover shall be provided in accordance with the drawings and SANS 2001-CC1. Suitable 
concrete spacers or approved plastic spacers shall be used to maintain correct cover. 
 
All reinforcement shall be clean and free from loose rust, oil, grease, or other deleterious matter prior 
to placement. 
 
Laps, anchorage lengths, and bar arrangements shall be as indicated on the standard drawings. 
 
Welding of reinforcement shall not be permitted unless specifically detailed on the drawings or 
approved by the Employer’s Agent. 
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The Contractor shall be responsible for ensuring that reinforcement remains correctly positioned 
during concreting operations. 
 
PS4.2.13 Precast concrete 

PS4.2.13.1 General 
Precast concrete elements, where specified, shall comply with the requirements of PS4.2.12 and 
SANS 2001-CC1. 
 
Precast elements shall include, but not be limited to: 

• Precast meter chambers 

• Valve chambers 

• Covers and lids 

• Precast slabs or plinths 
 

PS4.2.13.2 Materials and Manufacture 
Materials used in precast concrete shall comply with the relevant SANS standards referenced in 
PS4.2.12. 
 
Precast elements shall: 

• Be manufactured in a controlled environment; 

• Achieve the specified strength class prior to delivery; 

• Be free from structural cracks, honeycombing, or defects; 

• Incorporate reinforcement as required by the design; and 

• Be cured in accordance with SANS 2001-CC1. 
 
The Contractor shall submit manufacturer certification confirming compliance where required by the 
Employer’s Agent. 
 

PS4.2.13.3 Handling and Installation 
Precast units shall be: 

• Handled and transported to prevent cracking or damage; 

• Installed on properly prepared and level foundations; 

• Correctly aligned and levelled; 

• Jointed and sealed where required; and 

• Installed in accordance with the drawings. 
 
Damaged or defective precast elements shall not be incorporated into the Works. 
 

PS4.2.13.4 Bedding 
Precast units shall be bedded on suitable mortar or concrete foundations as indicated on the 
drawings. 
 
Mortar, where required, shall be 1:3 cement:sand mix unless otherwise specified. 
 
PS4.2.14 Masonry (Where applicable) 

PS4.2.14.1 General 
Masonry work, where required for meter chambers or ancillary structures, shall comply with SANS 
2001-CM1 and the relevant referenced SANS standards. 
 
Masonry shall be limited to: 

• Meter chambers 

• Valve chambers 

• Small plinth structures 
 

PS4.2.14.2 Materials 

• Burnt clay bricks shall comply with SANS 227. 

• Mortar shall be Class II cement mortar, 1:5 or 1:6 (cement:sand), unless otherwise specified. 



Page (24) 

WCWDM Implementation 

Scope of Work 

 

 24 

• Sand shall comply with SANS 1090. 

• Cement shall comply with SANS 50197-1. 
 

PS4.2.14.3 Brickwork 
Brickwork shall: 

• Be built plumb and level; 

• Have 10mm mortar joints; 

• Be fully grouted where required; 

• Be tied to concrete where applicable; 

• Be constructed in cement mortar below ground level. 
 

PS4.2.14.4 Openings and Services 
Openings for pipe penetrations shall be: 

• Formed during construction; 

• Neatly finished; 

• Sealed after installation. 
 

PS4.2.14.5 Finishing 
Brickwork shall be: 

• Fair-faced where exposed; or 

• Plastered where specified. 
 
All exposed masonry shall be cleaned on completion. 
 
PS4.2.15 General product requirements 

PS4.2.15.1 Local content 
Where applicable, materials and products shall comply with National Treasury local content and 
production requirements. Preference shall be given to products manufactured in South Africa, 
provided they comply fully with the technical specifications and approved standards. 
 

PS4.2.15.2 Manufacturer Support and Technical Assistance 
The Contractor shall ensure that manufacturers of specialised products (including, but not limited to, 
meters, coatings, cathodic protection components and surge protection devices) provide: 

• Product data sheets and technical documentation; 

• Samples where reasonably required by the Employer’s Agent; and 

• Access to a suitably qualified technical representative for site support and installation 
guidance upon reasonable notice. 

 
Where required, follow-up inspections by the manufacturer’s representative shall be arranged to verify 
correct installation. 
 

PS4.2.15.3 Shelf life and Storage 
Where applicable, the shelf life of products shall be clearly stated by the manufacturer, and expiry 
dates shall be clearly marked on packaging. 
 
The Contractor shall ensure that no expired materials are installed and shall replace, at own cost, any 
product that has deteriorated due to improper storage or expiry prior to installation. 
 

PS4.2.15.4 References and Proven Track Record 
For specialised or proprietary products, the Contractor shall submit details of projects within South 
Africa where the proposed product has been successfully installed under similar operating conditions. 
 
The Employer’s Agent may request verification of such references. Should a proposed product be 
deemed unsuitable based on technical performance or reference review, the Contractor shall propose 
an acceptable alternative at no additional cost to the Employer. 
 

PS4.2.15.5 Compliance and Approvals 
All products shall comply with the applicable SANS, ISO, or other referenced standards stated in this 
specification. 



Page (25) 

WCWDM Implementation 

Scope of Work 

 

 25 

 
Where certification by an accredited body (such as SABS or SANAS-accredited laboratories) is 
required by the specification, such certification shall be submitted for approval prior to installation. 
 
Compliance with GEDSI requirements, including inclusive workplace practices, safeguarding 
measures, appropriate community engagement, and anti-harassment policies, forms part of the 
Contractor’s quality and professional obligations. Contractors are furthermore encouraged to promote 
participation opportunities for women-, youth-, and disability-owned enterprises where reasonably 
practicable and aligned with the nature and extent of the specified Scope of Works. Persistent failure 
to comply with the mandatory safeguarding and conduct-related requirements may require corrective 
action in accordance with the Contract. 
 

PS4.2.15.6 Application and Installation 
All products shall be installed strictly in accordance with the manufacturer’s written instructions and 
relevant standards. 
 

PS4.2.15.7 Control Testing and Verification 
The Contractor shall carry out such inspections and testing as may be required to demonstrate 
compliance with the specification. 
 
Where instructed by the Employer’s Agent, additional verification testing shall be conducted at the 
Contractor’s cost if non-compliance is suspected. 
 
PS4.2.16 Specific work-related instructions  

PS4.2.16.1 Return of removed meters and fittings 
Upon completion of each site, all removed bulk meters, converters and associated components shall 
be returned to a designated Municipal Depot (or such location as instructed by the Employer’s Agent 
which is within a 10km radius of the Municipal Offices in Volksrust). 
 
All other reusable fittings, valves, and components shall be returned to the relevant Municipal depot as 
instructed. 
 
A signed delivery note confirming return of removed items shall be submitted to the Employer’s Agent. 
 

PS4.2.16.2 Avoidance of contamination 
The Contractor shall: 

a) Take all reasonable measures to prevent contamination of existing water mains during 
execution of the Works; 

b) Prevent entry of soil, debris, water, or foreign material into open pipework; 
c) Ensure that pipes, fittings and meters are stored off the ground and not placed in stormwater 

channels or areas susceptible to contamination. 
 
All open pipe ends shall be properly sealed and protected until connection and commissioning. 
 
Where required, flushing and disinfection shall be carried out in accordance with the Municipality’s 
requirements prior to recommissioning. 
 

PS4.2.16.3 Damage to Persons and Property   
The Contractor shall be responsible for all damage arising from acts or omissions of the Contractor, its 
employees, agents, or subcontractors in execution of the Works. 
 
Indemnities and liabilities shall be as provided for in the Conditions of Contract. 
 

PS4.2.16.4 Interference with Property Access and Traffic  
The Contractor shall execute the Works so as to minimise disruption to: 

• Public access, 

• Private property access, 

• Vehicular and pedestrian movement, 

• Municipal operations. 
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Temporary traffic accommodation, signage, and access arrangements shall comply with applicable by-
laws and traffic management standards. 
 

PS4.2.16.5 Site Cleanliness During Construction 
During execution of the Works, the Contractor shall: 

• Keep the Site free from unnecessary obstruction; 

• Store materials in an orderly manner; 

• Remove waste material regularly; 

• Maintain safe access at all times. 
 

PS4.2.16.6 Clearance of site on practical completion  
Upon Practical Completion of each working site, the Contractor shall remove all plant, temporary 
works, surplus materials and debris, and leave the Site in a clean and serviceable condition to the 
satisfaction of the Employer’s Agent. 
 

PS4.2.16.7 Testing and Commissioning 
All installed meters, earthing, surge protection, and associated components shall be tested and 
commissioned in accordance with: 

• The relevant SANS/ISO standards; 

• Manufacturer specifications; and 

• The Employer’s technical requirements. 
 
Commissioning shall include verification and confirmation of accurate meter readings. 
 

 
PS4.2.16.8 Contractor’s Responsibility for Damage 

The Contractor shall be responsible for damage to: 

• Road surfaces, 

• Kerbing, 

• Stormwater infrastructure, 

• Existing utilities, 

• Existing chambers or civil structures, 
where such damage results from the Contractor’s operations. 
 
All repairs shall be undertaken at the Contractor’s cost and to the satisfaction of the asset owner and 
the Employer’s Agent. 
 

PS4.2.16.9 Limited Disturbance to Existing Services 
Works at existing chambers and operational installations shall be executed with minimal disturbance 
to existing infrastructure and water supply operations. 
 
Where supply interruptions are required, these shall be: 

• Pre-approved by the Employer’s Agent, 

• Scheduled in consultation with the Employer’s operations team, 

• Limited in duration to the minimum reasonably practicable period. 
 

PS4.3 Plant and materials 
The Contractor shall provide all plant, equipment, materials, labour, and temporary works necessary 
for execution of the Works in accordance with the Contract. 
 
Unless specifically provided for in the Schedule of Quantities, no additional payment shall be made in 
respect of plant, equipment or materials required to complete the Works. 
 

PS4.4 Construction equipment 
All construction equipment required for execution of the Works shall be provided by the Contractor and 
shall be suitable for the nature and constraints of the work areas, including confined chambers, 
reservoir sites, and operational water infrastructure. 
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PS4.5 Existing services 
The Contractor: 

a) Shall make allowance for the presence of underground and overhead services within and 
adjacent to the Works; 

b) Shall obtain all required wayleaves and service clearance approvals prior to commencing 
work; 

c) Shall comply with all conditions imposed by service providers; 
d) Shall locate services through appropriate detection methods prior to excavation; 
e) Shall protect all exposed services and maintain their integrity; 
f) Shall immediately notify the relevant service provider and the Employer’s Agent in the event of 

damage to any service; 
g) Shall repair, at own cost, any damage caused. 

 
The Contractor shall record all exposed or relocated services on the as-built drawings. 
 
Note: Information shown on drawings regarding existing services is indicative only and not 
guaranteed. The Contractor remains fully responsible for confirming service locations prior to 
construction. 
 

PS4.6 Site establishment and Storage 
As the Works are distributed across multiple locations within the Municipality’s area of jurisdiction, no 
permanent or dedicated site establishment area will be provided by the Employer or the Municipality. 
 
The Contractor shall make independent arrangements for: 

• Storage of materials, 

• Security of plant and equipment, 

• Transportation between work fronts, 

• Any temporary facilities required for the execution of the Works. 
 
Any temporary storage or operational areas utilised by the Contractor shall comply with applicable 
municipal by-laws, the Occupational Health and Safety Act, and shall not interfere with public access, 
municipal operations, or existing infrastructure. 
 
No additional payment shall be made for site establishment. 
 

PS4.7 Site usage 
Working hours shall be as specified in the Contract Data. 
 
Where operational requirements necessitate after-hours work (e.g., shutdowns, reservoir tie-ins), such 
work shall be planned in advance and approved by the Employer’s Agent. 
 

PS4.8 Permits and wayleaves 
The Contractor shall obtain all necessary permits, approvals and wayleaves required for execution of 
the Works, including, but not limited to: 

• Municipal department: Infrastructure & Engineering Services, 

• Eskom, 

• Telecommunications/fibre providers. 
 
The Contractor shall comply with all applicable Codes of Practice and by-laws. 
 
Any fees associated with permit or wayleave applications shall be for the Contractor’s account unless 
otherwise stated in the Schedule of Quantities. 
 
The Employer’s Agent may assist with coordination but ultimate responsibility rests with the 
Contractor. 
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PS4.9 Alterations and modifications to existing works 
Prior to commencing with work affecting existing infrastructure, the Contractor shall verify: 

• Dimensions, 

• Levels, 

• Clearances, 

• Installation constraints. 
 
Any discrepancies shall be reported to the Employer’s Agent before work proceeds. 
 

PS4.10 Inspection of adjoining properties 
The Contractor shall, where deemed necessary, carry out condition surveys of adjacent properties 
prior to commencement of the Works. 
 
The Contractor shall be responsible for damage caused by its operations and shall resolve claims at 
its own cost. 
 

PS4.11 Water, sanitation, and electricity for construction purposes 
Refer to PS4.6. 
 
No permanent site establishment is anticipated due to the dispersed nature of the Works. The 
Contractor shall make independent arrangements, at own cost, for any temporary water, sanitation, or 
power requirements necessary for the execution of the Works, in compliance with the Occupational 
Health and Safety Act, 1993 (Act No. 85 of 1993), and applicable municipal by-laws. 
 
All associated costs shall be deemed included in the rates tendered. 
 

PS4.12 Survey control and setting out of the works 
The Contractor shall: 

• Verify benchmark levels and coordinates prior to construction; 

• Be responsible for accurate setting out of all Works; 

• Rectify, at own cost, any errors arising from incorrect setting out. 
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PS5 MANAGEMENT OF THE WORKS 
 

PS5.1 Applicable SANS 1921 Standards 
SANS 1921-1:2004: Construction and management requirements for works contracts Part 1: General 
engineering and construction works shall apply to this Contract, except where amended by the 
Conditions of Contract or this Project Specification. 
 

PS5.2 Programming 
PS5.2.1 Planning 
The Contractor shall: 

• Familiarise itself with the Employer’s overall WCWDM implementation programme; 

• Ensure adequate resources are allocated to complete the Works within the Time for 
Completion; 

• Coordinate activities to avoid unnecessary delay to other contractors and operational 
stakeholders. 

 
PS5.2.2 Contract Programme 
Within 7 days of the Commencement Date, the Contractor shall submit a detailed Contract 
Programme for approval by the Employer’s Agent. 
 
The Programme shall: 

• Be prepared using critical path methodology; 

• Clearly indicate task dependencies; 

• Identify the critical path; 

• Include start and finish dates for all activities; 

• Show resource allocation; 

• Incorporate non-working days (public holidays and weekends); 

• Allow for reasonable weather delays. 
 
The Programme shall not be limited to a simple bar chart and shall: 

• Reflect anticipated monthly work outputs; 

• Indicate expected cash flow or earnings; 

• Show plant deployment. 
 
The Programme shall be updated monthly and submitted with each payment claim. 
 
No deviation from the approved sequence of construction shall occur without written approval of the 
Employer’s Agent. 
 
PS5.2.3 Monthly Reporting - GEDSI 
Monthly progress reports shall include a short section on GEDSI performance, including: 

• Workforce composition (gender, youth, disability – voluntary disclosure) 

• Training participation by demographic group 

• Any grievances or incidents related to discrimination or harassment 

• Corrective actions taken 
 
PS5.2.4 Method Statements 
The Contractor shall submit detailed Method Statements for each work area prior to commencement. 
 
Each Method Statement shall include: 

• Sequence of work; 

• Shutdown arrangements (if applicable); 

• Isolation procedures; 

• Traffic management arrangements (if applicable); 

• Materials and plant requirements; 
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• Risk mitigation measures; 

• Service protection measures. 
 
No works shall commence until the relevant Method Statement has been approved by the Employer’s 
Agent. 
 

PS5.3 Sequence of the Works 
The sequence of works shall be agreed between the Contractor and the Employer’s Agent. 
 
Verification of pipe diameters, materials, and installation constraints shall be undertaken prior to meter 
procurement and installation. 
 
Approval of the Contractor’s Health and Safety Plan shall be obtained prior to commencement of 
physical works. 
 

PS5.4 Software for Programming 
The Contract Programme shall be prepared in Microsoft Project or compatible critical path software 
and submitted electronically. 
 

PS5.5 Methods and Procedures 
All methods shall comply with: 

• This Project Specification; 

• Applicable SANS and ISO standards; 

• Manufacturer requirements; 

• The Conditions of Contract. 
 

PS5.6 Quality Plans and Control 
The Contractor shall submit a Project-Specific Quality Plan prior to commencement of Works. 
 
The Quality Plan shall include: 

• Inspection and Test Plans (ITPs); 

• Hold points; 

• Meter verification procedures; 

• Coating and lining repair procedures; 

• Documentation control procedures. 
 

PS5.7 Coating/Lining repair 
Where cut-outs or welding occur on steel mains: 

• Coating and lining damage shall be minimised; 

• Repair materials shall comply with approved specifications; 

• Material Data Sheets and Method Statements shall be submitted to the Employer’s Agent and 
Municipal Technical representative for approval prior to work; 

• Repairs shall be inspected and signed off by the Municipality’s authorised representative 
before commissioning. 

 

PS5.8 Accommodation of Traffic 
The Contractor shall implement traffic accommodation in accordance with: 

• Chapter 13 of the South African Road Traffic Signs Manual (Volume 2); 

• Applicable municipal requirements. 

• All signage, barricades, lighting and flag personnel shall be provided by the Contractor. 
 

PS5.9 Access to properties 
Access to properties shall be maintained at all times unless otherwise agreed in writing. 
 
Affected property owners shall be notified at least 7 days prior to works affecting access. 
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PS5.10 Other Contractors on Site 
The Contractor shall coordinate with other contractors operating within the same area. 
 
No claims arising from interference by other contractors shall be entertained unless otherwise 
provided in the Conditions of Contract. 
 

PS5.11 Testing, Completion, and Commissioning and correction of defects 
The Contractor shall be responsible for ensuring that all works comply with the specification prior to 
submission for inspection. 
 
Testing and commissioning shall include: 

• Pressure testing; 

• Leak testing; 

• Verification of meter accuracy; 

• Earthing verification; 

• Surge protection verification. 
 
Acceptance by the Employer’s Agent shall not relieve the Contractor of responsibility for latent defects. 
 

PS5.12 Recording of Weather and Abnormal Rainfall 
Extensions of Time for weather shall be assessed in accordance with the Conditions of Contract. 
 
The Contractor shall: 

• Maintain daily site records; 

• Record rainfall measurements where relevant to claims; 

• Demonstrate impact on critical path activities. 

• The Contractor shall allow in its programme for normal seasonal weather conditions. 
 

PS5.13 Format of communications 
All communications under this Contract shall be in writing. 
 
Communications delivered by email or other agreed electronic means shall be deemed valid, provided 
receipt is confirmed. 
 
No verbal instruction, agreement, or variation shall be binding unless confirmed in writing by the 
Employer’s Agent. 
 

PS5.14 Key personnel  
PS5.14.1 General 
The Contractor shall submit the Curriculum Vitae, qualifications, and experience details of all proposed 
key personnel for approval by the Employer’s Agent prior to commencement of the Works. 
 
The minimum required key personnel shall include: 

a) Contract Manager; 
b) Quality Manager / QAQC Controller; 
c) General Works Foreman; 
d) Cathodic Protection Specialist; 
e) Health and Safety Officer(s) 

 
Key personnel shall not be replaced without prior written approval of the Employer’s Agent. 
Replacement personnel shall have qualifications and experience equal to or better than those 
originally approved. 
 

PS5.15 Management meetings 
Fortnightly progress meetings shall be convened by the Employer’s Agent unless otherwise agreed. 
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Attendance by the Contractor’s Contract Manager (or delegated senior representative) shall be 
compulsory. 
 
The Contractor shall submit written progress reports prior to each meeting, including: 

• Programme status (with critical path update), 

• Resource allocation, 

• Meter installation progress, 

• Material order status, 

• Quality and inspection results, 

• Health and Safety performance, 

• Environmental compliance, 

• Risks and mitigation measures. 
 

PS5.16 Forms for contract administration 
The Contractor shall maintain organised and up-to-date records including: 

• Approved programme and updates, 

• Inspection and Test Plans (ITPs), 

• Quality records, 

• Health and Safety records, 

• Environmental records, 

• Site instructions, 

• Variation orders, 

• Claims and notices, 

• Payment records, 

• Commissioning certificates. 
 
Such records shall be made available for inspection by the Employer’s Agent upon reasonable notice. 
 

PS5.17 Daily records 
The Contractor shall maintain daily site records including: 

• Labour and plant deployed, 

• Work executed, 

• Materials delivered and installed, 

• Weather conditions (where relevant), 

• Site instructions received, 

• Safety incidents, 

• Environmental incidents. 
 
Daily records shall be submitted upon request and shall form part of the project documentation. 
 

PS5.18 Bonds and guarantees 
Within 21 days of Acceptance of Tender, the Contractor shall provide a Performance Guarantee in the 
form specified in the Tender Documents. 
 
The Performance Guarantee shall be: 

• For an amount equal to 10% of the Accepted Contract Amount, 

• Issued by an approved financial institution or insurer, 

• Valid until issue of the Completion Certificate. 
Failure to provide the Performance Guarantee within the stipulated time may result in cancellation of 
the award in accordance with the Conditions of Contract. 
 
The cost of the Performance Guarantee shall be borne by the Contractor. 
 

PS5.19  Payment certificates 
Monthly payment claims shall be submitted to the Employer’s Agent in the prescribed format and shall 
include: 
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• Updated programme, 

• Measurement sheets, 

• Supporting documentation, 

• Commissioning records (where applicable). 
 
Payment certification shall be in accordance with the Conditions of Contract. 
 

PS5.20  Permits 
Refer to PS4.8. 
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PS6 FEATURES REQUIRING SPECIAL ATTENTION  
 

PS6.1 Security 
The Contractor shall be responsible for providing site security as necessary for the protection of: 

• Plant and equipment, 

• Materials, 

• Personnel, 

• Temporary works. 
 
Nor the Employer neither the Municipality shall be liable for loss or damage suffered by the Contractor 
arising from theft, vandalism, or security incidents. 
 
Where specific sites are identified by the Employer’s Agent as high-risk areas, the Contractor shall: 

• Provide security personnel as required; 

• Ensure coordination with the Employer’s representative where escort access is required. 
 

PS6.2 Operation of valves 
Operation of primary and secondary water mains valves shall only be undertaken by authorised 
employees of the Municipality. 
 
The Contractor shall: 

• Provide sufficient advance notice of shutdown requirements; 

• Submit detailed isolation plans for approval; 

• Coordinate shutdown activities with the Municipality’s operations personnel. 
 

PS6.3 Work outside normal working hours 
Work outside normal working hours shall only be undertaken with prior written approval of the 
Employer’s Agent. 
 
Switch-over or tie-in works shall, where possible, be scheduled to minimise disruption to water supply 
and may be required to occur after hours. 
 
No additional payment shall be made unless expressly provided for in the Schedule of Quantities. 
 

PS6.4 Community liaison and community relations 
Due to the dispersed and site-specific nature of the Works, no dedicated Community Liaison Officer 
(CLO) is anticipated for this Contract. 
 
All public communication, including planned shutdown notices and service interruption notifications, 
shall be issued through the Municipality’s established communication and operational channels. 
 
The Contractor shall provide the Employer’s Agent and Pixley Ka Seme Local Municipality with 
adequate advance notice of any planned works that may affect water supply or public access, together 
with relevant technical details and anticipated durations, to enable appropriate stakeholder 
communication. 
 
The Contractor shall not issue independent public notices unless specifically authorised in writing by 
the Employer’s Agent or the Municipality. 
 

PS6.5 Notices and warning to consumers  
The Contractor shall maintain continuity of service at all times wherever reasonably practicable. 
 
Where temporary service interruption is unavoidable: 

• The maximum planned outage per property shall not exceed 8 hours, unless otherwise 
approved; 
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• Where outages exceed 8 hours, temporary bypass arrangements shall be implemented, 
subject to approval by the Employer’s Agent. 

 
Written notice shall be provided to affected consumers and shall include: 

a) Nature of the works; 
b) Expected duration of interruption; 
c) Anticipated impacts; 
d) Contact details for queries or complaints. 

 
Notice periods shall comply with the Municipality’s operational requirements. 
 

PS6.6 Continuity of service supply to customers  
The Contractor shall not unreasonably interfere with service provision outside approved shutdown 
windows. 
 
If services cannot be restored within the agreed timeframe, the Contractor shall: 

• Immediately notify the Employer’s Agent; 

• Implement approved mitigation measures; 

• Engage with affected consumers where necessary. 
 
Where service disruption arises due to Contractor negligence or non-compliance with approved 
procedures, associated costs and claims shall be for the Contractor’s account in accordance with the 
Conditions of Contract. 
 

PS6.7 Conditions and procedures for service agencies 
The Contractor shall comply with all conditions imposed by affected service agencies and wayleave 
authorities. 
 

PS6.8 Reinstatement of asphalt within Roadways 
Where excavation occurs within roadways: 

• Reinstatement shall comply with Department: Infrastructure & Engineering Services (Roads) 
requirements; 

• Department: Infrastructure & Engineering Services (Roads) may be given preference for 
asphalt reinstatement where required. 

 
Where Department: Infrastructure & Engineering Services (Roads) elects not to undertake 
reinstatement, the Contractor shall arrange compliant reinstatement. 
 
Delays attributable solely to third-party authorities shall be addressed in accordance with the 
Conditions of Contract. 
 

PS6.9 Generic labour-intensive specifications 
EPWP labour-intensive specifications shall apply to this Contract where reasonably possible. 
 
The Contractor shall utilise appropriately skilled labour suitable for bulk metering and associated 
works. 
 

PS6.10 Inclusive Employment Practices 
The Contractor shall ensure all hiring, onboarding and task allocation processes are free from 
discrimination on the basis of gender, disability, age, ethnicity, or any other protected characteristic. 
 
Tasks shall be planned to ensure equitable access to employment for women, youth and persons with 
disabilities, including reasonable accommodation where required (e.g. adapted tools, modified 
workstations, flexible task rotation). 
 
Training opportunities must be offered equally to all workers, and records of participation must be 
maintained for monitoring Gender Equality, Disability and Social Inclusion (GEDSI) performance. 



Page (36) 

WCWDM Implementation 

Scope of Work 

 

 36 

 
Implementation of the above shall be undertaken to the extent practically feasible within the defined 
scope of the Works and in compliance with the Occupational Health and Safety Act, 1993 (Act No. 85 
of 1993), and all applicable regulations. 
 

PS6.11 Protection of Vulnerable Workers 
The Contractor shall ensure that workplace arrangements minimise risks of harassment, violence or 
discrimination, particularly for women and young workers. A confidential reporting mechanism for 
grievances and misconduct must be provided and communicated to all personnel. 
 

PS6.12  Acceptance of works and causes for rejection 
PS6.12.1 Acceptance 
Works shall only be accepted where they comply fully with: 

• The Contract Specifications; 

• Meter manufacturer’s specifications; 

• Stipulated metering design and requirements; 

• Applicable SANS and ISO standards; 

• Approved drawings and method statements. 
 
Acceptance shall include verification that: 

a) Installed meters are approved and correctly sized; 
b) Corrosion protection measures are correctly implemented; 
c) Chambers are appropriate for the installation location. 
d) All as-built drawings and documentation are fully completed and issued to the Municipality’s 

Infrastructure & Engineering Services Department (Water & Sanitation) 
 
PS6.12.2 Causes of rejection 
Works may be rejected where non-compliance is identified, including but not limited to: 

• Incorrect meter class or type; 

• Non-approved or uncertified meters; 

• Inaccurate meter performance; 

• Malfunctioning registers or indicators; 

• Non-compliant valves or fittings; 

• Inadequate ability for telemetry / SCADA integration; 

• Inferior jointing, bolting or welding; 

• Non-compliant corrosion protection measures. 
 
Rejection of works shall not relieve the Contractor of responsibility to rectify defects at its own cost. 
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C4 SITE INFORMATION 

 

C4.1 GENERAL 
 
This section describes the site at the time of tender to enable the tenderer to price their tender and to 

decide upon their method of working and programming and risks. 
 

C4.2 SITE LOCATION  
 
The sites are situated throughout the Municipality’s area of jurisdiction. The site locations are 
tabulated below, and a layout map is provided at the end of the section. 
 

Site 
No. 

Site Name 
Metering 

Point 
Latitude Longitude Distance* 

1 Mahawane Raw water pump station Outlet -27.339997 29.905374 5.5 km 

2 Vukuzakhe outlet to Vukuzakhe B Outlet -27.358298 29.905014 3.4 km 

3 Vukuzakhe- water treatment works Outlet -27.360169 29.915194 5.1 km 

4 Vukuzakhe outlet to Georgia Garden Outlet -27.366753 29.896073 5.2 km 

5 
Under to reservoir to town (Volksrust 
CBD) 

Outlet -27.368534 29.869373 1.8 km 

6 Volksrust water treatment works Inlet -27.373365 29.864696 2.8 km 

7 
Volksrust water treatment plant to Juba 
Park reservoir 

Outlet -27.373196 29.864456 2.8 km 

8 
Volksrust water treatment plant outlet to 2 
reservoirs 

Outlet -27.373116 29.864533 2.8 km 

*From Municipal Offices (Volksrust) 
 

C4.3 ACCESS TO SITE AND RESTRICTIONS 
 
Although the works are located on sites within the Municipality’s property and/or reserve, the 
Contractor shall have to obtain permission from Department: Infrastructure & Engineering Services 
(Roads) to excavate road surfaces in order to execute the works required as part of this Contract. Any 
other permission as may become necessary shall be the responsibility of the Contractor to obtain. 
 
Having been granted access to works areas by the Municipality, other service authorities and private 
owners, the Contractor shall adhere to any agreed conditions of access and ensure the works area is 
left in a condition similar to when it was first accessed.   
 

C4.4 EXISTING SERVICES, SERVITUDES AND WAYLEAVES 
 
For detailed specification the Contractor shall refer to clauses PS1.5 (Temporary Works), PS4.5 
(Existing services), and PS4.8 (Permits and wayleaves).  
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C4.5 SECURITY 
 
The Contractor shall be responsible for the security of their personnel, materials, equipment and 
construction plant on and around the site of the Works and for the security of their camp (if applicable). 
The Employer in this regard will consider no claims. 
 

C4.6 NATURE OF GROUND AND SUBSOIL CONDITIONS 
 
Since no geotechnical investigation has been done on the wide spread locations of the sites, the 
ground and subsoil conditions may vary substantially. It shall be the Contractor’s responsibility to 
acquaint themself with the conditions on the various sites.  
 

C4.7 HYDROLOGICAL REPORT AND FLOODLINES 
 
There are no supporting documents available with regard hydrological and floodline aspects. 
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